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List of Applicable Federal Law & Regulations - List A 

J-2 List of Applicable DOE Directives – List B 

J-3 List of Project Agreements, Correspondence and Assigned and/or 

Transferable Contracts and/or Subcontracts 
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J-6 Wage Determination DBA – Portsmouth & Paducah [Placeholder] 
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Award] 
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J-13 

Contract Security Classification Specification (CSCS) Form [Placeholder] 

Performance Evaluation and Measurement Plan  [Placeholder] 
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ATTACHMENT J-1: REQUIREMENTS SOURCES AND IMPLEMENTING 

DOCUMENTS (LIST A) 

 

Pursuant to Section I clause 970.5204-2 Laws, Regulations and DOE Directives (Dec 2000), 

DOE may provide a list of laws and regulations (List A) applicable to work performed under this 

contract.  The Contractor shall comply with all applicable Federal and State Laws, Statutes, 

Codes, Rules, Regulations, Executive Orders and agreement documents applicable to work 

performed under this contract.  The federal laws and regulations listed in the table below contain 

requirements normally relevant to the Contractor scope of work.  These laws and regulations, 

and others, apply regardless whether they are explicitly stated in the Contract.  In addition, laws 

and regulations typically apply to all persons or organizations such as subcontractors, suppliers, 

and federal employees. 

This list does not have to be provided in the Contract, but it may be appended to the Contract for 

information purposes.  Omission of any such applicable law or regulation from List A does not 

affect the obligation of the Contractor to comply with such law or regulation pursuant to DEAR 

clause 970.5204-2.  The Contractor must be aware of changes in the Code of Federal Regulations 

(CFR), Federal Acquisition Regulations (FAR), the United States Code (USC), Public Laws (PL) 

or other regulatory entities that have applicability to the Department of Energy and that impact 

the work scope.  The Contractor will notify DOE of any changes, and DOE will make a 

determination regarding modification to the contract.  

The following table does not contain any specific state laws, regulations, permits, and licenses, 

etc. 

 

 

Consensus Standards 

American Industrial Hygiene Association (AIHA) “Emergency Response Planning Guidelines 

(ERPGs)” 

IEEE N323A-“Radiation Protection Instrumentation Test and Calibration - 05/01/97” 

B.O.C.A., Uniform Building Code or Local Fire and Building Codes 

U.S. EPA Manual, 400-R-92-001, “Manual of Protective Action Guides and Protective Actions 

for Nuclear Incidents,” 1991 
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Document Number Title 

10 CFR 61  Low Level Waste Policy Act Amendments 

10 CFR 71 Packaging and Transportation of Radioactive Material 

10 CFR 707 Workplace Substance Abuse Programs at DOE Sites 

10 CFR 708 DOE Contractor Employee Protection Program 

10 CFR 710 Criteria And Procedures For Determining Eligibility For Access To 

Classified Matter or Special Nuclear Material 

10 CFR 712 Human Reliability Program 

10 CFR 719 Contractor Legal Management Requirements 

10 CFR 810 Assistance to Foreign Atomic Energy Activities  

10 CFR 820 Procedural Rules for DOE Nuclear Activities 

10 CFR 824 Procedural Rules for the Assessment of Civil Penalties for Classified 

Information Security Violations 

10 CFR 830 Nuclear Safety Management 

10 CFR 835 Occupational Radiation Protection, Amended  

10 CFR 840 Extraordinary Nuclear Occurrences 

10 CFR 850 Chronic Beryllium Disease Prevention Program 

10 CFR 851 Worker Safety and Health Program 

10 CFR 860 Trespassing on Department of Energy Property 

10 CFR 1008 Records Maintained on Individuals (PRIVACY ACT)   

10 CFR 1016 Safeguarding of Restricted Data 

10 CFR 1017 Identification and Protection of Unclassified Controlled Nuclear 

Information 

10 CFR 1021 DOE National Environmental Policy Act Implementing Procedures  

10 CFR 1044 Security Requirements for Protected Disclosure Under Section 3164 of 

the National Defense Authorization Act for Fiscal Year 2000 

10 CFR 1045 Nuclear Classification and Declassification  

10 CFR 1046 Physical Protection of Security Interests; Protective Force Personnel 

10 CFR 1060 Payment of Travel Expenses of Persons Who Are Not Government 

Employees 

20 CFR 617 Trade Adjustment Assistance for Workers Under the Trade Act of 1974 

20 CFR 639 Worker Readjustment and Retraining Notification  

29 CFR 4 Labor Standards for Federal Service Contracts  

29 CFR 24  Procedures for Handling of Retaliation Complaints Under Federal 



OPERATION OF DUF6  SECTION J 

DRAFT RFP No. DE-SOL-0007016 
 

 

Document Number Title 

Employee Protection Statutes 

29 CFR 30 Equal Employment Opportunity in Apprenticeship and Training 

29 CFR 70 Production or Disclosure of Information on Materials 

29 CFR 70A Protection of Individual Privacy in Records 

29 CFR 71 Protection of Individual Privacy and Access to Records under the 

Privacy Act of 1974 

29 CFR 516 Records to be Kept by Employers  

29 CFR 519 Employment of Full-Time Students at Subminimum Wages 

29 CFR 520 Employment of Student-Learners  

29 CFR 525 Employment of Workers with Disabilities Under Special Certificates 

29 CFR 528 Annulment or Withdrawal of Certificates for the Employment of 

Student-Learners, Apprentices, Learners, Messengers, Handicapped 

Persons, Student-Workers, and Full-Time Students in Agricultural or in 

Retail Service Establishments at Special Minimum Wage Rate  

29 CFR 531 Wage Payments Under the Fair Labor Standards Act of 1938 

29 CFR 541 Defining and Delimiting the Exemptions for Executives, Administrative, 

Professional, Computer and Outside Sales employees (Fair Labor 

Standards Act) 

29 CFR 548 Authorization of Established Basic Rates for Computing Overtime Pay 

29 CFR 825 Family Medical Leave Act of 1993 

29 CFR 1602 Recordkeeping and Reporting Requirements under Title VII and the 

ADA 

29 CFR 1608 Affirmative Action Appropriation Under Title VII of the Civil Rights 

Act of 1964, as amended 

29 CFR 1611 Privacy Act Regulations 

29 CFR 1620 Equal Pay Act 

29 CFR 1625 Age Discrimination in Employment Act 

29 CFR 1627 Records to be Made or kept Relating to Age:  Notices to be Posted: 

Administrative Exemptions 

29 CFR 1904 Recording and Reporting Occupational Injuries and Illnesses  

29 CFR 1910 Occupational Safety and Health Administration 

29 CFR 1926 Safety and Health Regulations for Construction 

29 CFR 2520 Reporting and Disclosure Under Employee Retirement Income Security 

Act of 1974 

29 CFR 4041A Termination of Multiemployer Plans 
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Document Number Title 

32 CFR 2001 Classified National Security Information 

34 CFR 395 Vending Facility Program for the Blind on Federal and Other Property  

36 CFR Chapter 12, 

Sub Chapter B 

Records Management 

40 CFR 61 National Emission Standards for Hazardous Air Pollutants 

40 CFR 116 Designation of Hazardous Substances 

40 CFR 117 Determination of Reportable Quantities for Hazardous Substances  

40 CFR 136 Guidelines Establishing Test Procedures for the Analysis of Pollutants 

40 CFR 247 Comprehensive Procurement Guideline for Products Containing 

Recovered Materials 

40 CFR 260-282 Resource Conservation and Recovery Act (RCRA) 

40 CFR 300 National Oil and Hazardous Substances Pollution Contingency Plan 

(CERCLA—National Contingency Plan) 

40 CFR 302 Designation, Reportable Quantities, and Notification 

40 CFR 350-372 SARA Title III 

40 CFR 355 Emergency Planning and Community Right to Know Act (EPCRA) 

40 CFR 1500-1508 Regulations for Implementing the Procedural Provisions of the National 

Environmental Policy Act 

41 CFR 60-1 Obligations of Contractors and Sub Contractors  

41 CFR 60-2 Affirmative Action Programs 

41 CFR 60-3 Uniform Guidelines on Employee Selection Procedures 

41 CFR 60-20 Sex Discrimination Guidelines  

41 CFR 60-30 Rules of Practice for Administrative Proceedings to Enforce Equal 

Opportunity Under Executive Order 11246 

41 CFR 60-50 Guidelines on Discrimination Because of Religion or National Origin 

41 CFR 60-300 Affirmative Action Obligations of Contractors and Subcontractors 

Regarding Disabled , Recently Separated Veterans, Other Protected 

Veterans, and Armed Force Service Medal Veterans 

41 CFR 60-741 Affirmative Action and Nondiscrimination Obligations of Contractors 

and Subcontractors Regarding Individuals with Disabilities  

41 CFR 60-742 Procedures for Complaints/Charges of Employment Discrimination 

Based on Disability Filed Against Employers Holding Government 

Contracts or Subcontracts 

41 CFR 101 Federal Property Management Regulations 

41 CFR 102 Federal Management Regulation 
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Document Number Title 

41 CFR 109 Department of Energy Property Management Regulations  

48 CFR 22 Application of Labor Laws to Government acquisitions 

48 CFR 31 Contract Cost Principles and Procedures 

48 CFR 45 Government Property 

48 CFR Part 

970.5203-2 
Performance Improvement and Collaboration 

48 CFR Part 

970.5223-1 

Integration of Environmental, Safety, and Health into the Work Planning 

and Execution 

48 CFR 9903.101 Cost Accounting Standards 

49 CFR 171  General Information, Regulations, and Definitions 

49 CFR 172 

Hazardous Material Table, Specials Provisions, Hazardous Materials 

Communications, Emergency Response Information, Training 

Requirements, and Security Plans  

49 CFR 173 Shippers-General Requirements for Shipments and Packaging’s 

49 CFR 174 Carriage by Rail 

49 CFR 177 Carriage by Public Highway 

50 CFR 17 Natural Resource Management 

50 CFR 402 Interagency Cooperation Endangered Species Act of 1973, as amended  

5 USC 552 et seq. Freedom of Information Act (FOIA) 

5 USC Appendix 2 Freedom Advisory Committee Act (FACA) 

15 USC 2601 Toxic Substances Control Act (TSCA) 

18 USC 930 Possession of firearms and dangerous weapons in Federal Facilities 

18 USC 2071 Concealment, removal, or mutilation generally 

18 USC 3571 Sentence of Fine 

20 USC 107  
Operation of vending facilities (aka: Randolph-Sheppard Vending Stand 

Act, as amended)  

29 USC 401 et seq. Labor-Management Reporting and Disclosure Act of 1959 

33 USC 1251 Clean Water Act (CWA) 

40 USC 483 Federal Property Administrative Services Act 

41 USC 422 Cost Accounting Standard Board 

42 USC 2021 et seq. Low-Level Radioactive Waste Policy Act, as amended 

42 USC 2168 et seq. Prohibition Against Dissemination of Certain Unclassified Information 

42 USC 2278(a) Trespass on Commission Installations 

http://a257.g.akamaitech.net/7/257/2422/16nov20071500/edocket.access.gpo.gov/cfr_2007/octqtr/48cfr970.5223-1.htm
http://a257.g.akamaitech.net/7/257/2422/16nov20071500/edocket.access.gpo.gov/cfr_2007/octqtr/48cfr970.5223-1.htm
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Document Number Title 

42 USC 2286  Defense Nuclear Facilities Safety Board 

42 USC 2297h-8 Employee Protections 

42 USC 4321  National Environmental Policy Act (NEPA) 

42 USC 6901 Resource Conservation & Recover Act (RCRA) 

42 USC 7401 Clean Air Act (CAA) 

42 USC 7256 National Defense Authorization Act  

42 USC 7512 Classification and Attainment Dates 

42 USC 9601 Comprehensive Environmental Response, Compensation, and Liability 

Act (CERCLA)  

42 USC 9605 CERCLA Amendment 

42 USC 9620 CERCLA Federal Facility Agreement (FFA) 

42 USC 11001-11050 
CERCLA Emergency Planning and Community Right to Know Act 

(EPCRA) 

42 USC 11411 
Title V, of the Steward B. McKinney Homeless Assistance Act, as 

amended 

42 USC 13101-13109 Pollution Prevention Act (PPA) 

42 USC 2011-2259 et 

seq. 
The Atomic Energy Act (AEA) of 1954, As Amended 

44 USC Chapter 21 National Archives and Records Administration  

44 USC Chapter 29 
Records Management by the Archivist of the United States and by the 

Administrator of General Studies  

44 USC Chapter 31 Records Management by Federal Agencies  

44 USC Chapter 33 Disposal of Records  

44 USC Chapter 35 Coordination of Federal Information Policy  

44 USC Chapter 36 Management and Promotion of Electronic Government Services  

AASHTO MCEB-2 
Manual for Condition Evaluation of Bridges, 2

nd
 Edition with 2011, 

2013, and 2014 Interim Revisions  

 
Manual for Railway Engineering, American Railway Engineering and 

Maintenance-of-Way Association  

Executive Order 

12829, (As Amended 

by E.O. 12885) 

National Industrial Security Program 

Executive Order 

13221 
Energy Efficient Standby Power Devices  

Executive Order Strengthening Federal Environmental, Energy, and Transportation 



OPERATION OF DUF6  SECTION J 

DRAFT RFP No. DE-SOL-0007016 
 

 

Document Number Title 

13423 Management 

 

Executive Order 

13514 

Federal Leadership in Environmental,  Energy and Economic 

Performance 

Executive Order 

13526 

Classified National Security Information  

 

Executive Order 

13556 
Controlled Unclassified Information 

Homeland Security 

Presidential Directive 

(HSPD)-12 

Policy for a Common Identification Standard for Federal Employees and 

Contractors 

ISOO Notice 2011-02 

Further Guidance and Clarification on Coming Atomic Energy 

Information and Classified National Security Information (Implements 

Executive Order 13526) 

M-11-11 

Executive Office of the President, Office of Management and Budget, 

Memorandum for the Heads of Executive Departments and Agencies 

(Continued Implementation of Homeland Security Presidential Directive 

(HSPD) 12 – Policy for a Common Identification Standard for Federal 

Employees and Contractors 

M-12-18 Managing Government Records Directives, Dated August 24, 2012 

National Security 

Decision Directive 

(NSDD) 298 

National Operations Security Program 

Public Law 100-679 Office of Federal Procurement Policy Act Amendments of 1988  

Public Law 102-368 Federal Facility Compliance Act of 1992 

Public Law 102-484 National Defense Authorization Act of 1993 

Public Law 102-486 Energy Policy Act of 1992 

Public Law 106-65, 

Section 3149 

Supplement to Plan for Declassification of Restricted Data and Formerly 

Restricted Data 

Public Law 106-398, 

Section 3193 

Frequency of Reports of Inadvertent Releases of Restricted Data and 

Formerly Restricted Data 

Public Law 107-347 The E-Government Act of 2002 

TSCA-UE-FFCA, 

Feb 1992 

Uranium Enrichment Toxic Substances Control Act Federal Facilities 

Compliance Agreement  
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Attachment J-2 

 

List of Applicable DOE Directives – List B 
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ATTACHMENT J-2: LIST OF APPLICABLE DOE DIRECTIVES (LIST B) 

 

 

 

DOE Directives 

 

Subject 

EM-QA-001 
Environmental Management Quality Assurance 

Program 

Classification Bulletin GEN-16 

Revision 

“No Comment” Policy on Classified Information in the 

Public Domain 

DOE EM  
Office of Environmental Management Operations 

Activity Protocol, Revision 0, 2/28/2012 

DOE O 130.1 Budget Formulation Process 

DOE P 140.1 
Natural Resource Damage Assessment Corporation and 

Integration 

DOE M 140.1-1B 
Interface with the Defense Nuclear Facilities Safety 

Board 

DOE O 142.2A  
Voluntary Offer Safeguards Agreement and Additional 

Protocol with the International Atomic Energy Agency 

DOE O 142.3A Unclassified Foreign Visits and Assignment Program 

DOE O 150.1A Continuity Program 

DOE O 151.1C Comprehensive Emergency Management System 

DOE O 153.1 Departmental Radiological Emergency Response Assets 

DOE O 200.1A  Information Technology Management 

DOE O 203.1 
Limited Personal Use of Government Office Equipment 

Including Information Technology 

DOE O 203.2 Mobile Technology Management 

DOE P 205.1 Department of Energy Cyber Security Policy 

DOE O 205.1B Department of Energy Cyber Security Program  

DOE M 205.1-3 Telecommunications Security Manual 

DOE O  206.1 Department of Energy Privacy Program 

DOE O 206.2 Identity, Credential, and Access Management (ICAM) 

DOE O 210.2A DOE Corporate Operating Experience Program 

DOE O 221.1A 
Reporting Fraud, Waste, and Abuse to the Office of the 

Inspector General 

DOE O 221.2A Cooperation with the Office of Inspector General 

DOE O 225.1B Accident Investigations 

DOE O 226.1B Implementation of DOE Oversight Policy 

DOE O 227.1 Independent Oversight Program 

DOEO 231.1B Environment, Safety, and Health Reporting  

DOE O 232.2 
Occurrence Reporting and Processing of Operations 

Information 
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DOE Directives 

 

Subject 

DOE O 243.1B Records Management Program 

DOE O 311.1B Equal Employment Opportunity and Diversity Program, 

DOE O 350.1 Contractor Human Resource Management Programs  

DOE P 364.1 Health and Safety Training Reciprocity 

DOE O 410.2 Management of Nuclear Materials 

DOE O 412.1A Work Authorization System 

DOE O 413.1B Internal Control Program 

DOE O 413.3B 
Program and Project Management for the Acquisition of 

Capital Assets  

DOE G 413.3-7A Risk Management Guide 

DOE O 414.1D Quality Assurance 

DOE O 420.1C Facility Safety 

DOE O 422.1 Conduct of Operations 

DOE O 425.1D 
Verification of Readiness to Start Up or Restart Nuclear 

Facilities 

DOE O 426.2 
Personnel Selection, Training, Qualification, and 

Certification Requirements for DOE Nuclear Facilities 

DOE O 430.1B Real Property and Asset Management 

DOE O 433.1B 
Maintenance Management Program for DOE Nuclear 

Facilities 

DOE O 435.1 Radioactive Waste Management 

DOE O 436.1 Departmental Sustainability 

DOE O 442.1A Department of Energy Employee Concerns Program 

DOE O 442.2 
Differing Professional Opinions for Technical Issues 

Involving Environment, Safety and Health 

DOE O 450.2  Integrated Safety Management 

DOE O 451.1B 
National Environmental Policy Act Compliance 

Program 

DOE O 458.1 Radiation Protection of the Public and the Environment 

DOE O 460.1C Packaging and Transportation Safety 

DOE O 460.2A 
Departmental Materials Transportation and Packaging 

Management 

DOE O 461.1B 
Packaging and  Transportation for Offsite Shipment of 

Materials of National Security Interest 

DOE O 461.2 
Onsite Packaging and Transfer of Materials of National 

Security Interest 

DOE P 470.1A Safeguards and Security Program, 

DOE O 470.3B Graded Security protection (GSP)  

DOE O 470.4B Safeguards and Security Program 

DOE O 470.5 Insider Threat program 

https://www.directives.doe.gov/directives/0311.1-BOrder-b/?searchterm=DOE%20O%20311.1B
https://www.directives.doe.gov/directives/0350.1-BOrder-Chg4/at_download/file
https://www.directives.doe.gov/directives/0410.2-BOrder/at_download/file
https://www.directives.doe.gov/directives/0412.1-BOrder-a/at_download/file
https://www.directives.doe.gov/directives/0413.1-BOrder-b/at_download/file
https://www.directives.doe.gov/directives/0413.3-BOrder-b/at_download/file
https://www.directives.doe.gov/directives/0414.1-BOrder-dadmchg1/at_download/file
https://www.directives.doe.gov/directives/justification-memoranda/JMtoReviseO420.1B_9-23-10.pdf/at_download/file
https://www.directives.doe.gov/directives/0422.1-BOrder-admchg1/at_download/file
https://www.directives.doe.gov/directives/0426.2admchg1/at_download/file
https://www.directives.doe.gov/directives/0430.1-BOrder-bc2/at_download/file
https://www.directives.doe.gov/directives/0433.1-BOrder-badmc1/at_download/file
https://www.directives.doe.gov/directives/0435.1-BOrder-c1/at_download/file
https://www.directives.doe.gov/directives/0436.1-BOrder/at_download/file
https://www.directives.doe.gov/directives/0442.1-BOrder-A/at_download/file
https://www.directives.doe.gov/directives/0442.2-BOrder/at_download/file
https://www.directives.doe.gov/directives/0450.2-BOrder/at_download/file
https://www.directives.doe.gov/directives/0451.1-BOrder-bAdmChg3/at_download/file
https://www.directives.doe.gov/directives-documents/0458.1-BOrder-AdmChg3
https://www.directives.doe.gov/directives/0460.1-BOrder-c/at_download/file
https://www.directives.doe.gov/directives/0460.2-BOrder-a/at_download/file
https://www.directives.doe.gov/directives/0461.1-BOrder-b/at_download/file
https://www.directives.doe.gov/directives/0461.2-BOrder/at_download/file
https://www.directives.doe.gov/directives/0470.3-BOrder-b/at_download/file
https://www.directives.doe.gov/directives/0470.4-BOrder-b-admchg1/at_download/file
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DOE Directives 

 

Subject 

DOE O 471.1B 
Identification and Protection of Unclassified Controlled 

Nuclear information 

DOE O 471.3 
Identifying and Protecting Official Use only 

Information 

DOE M 471.3-1 
Manual for Identifying and Protecting Official Use only 

Information 

DOE O 471.5 Special Access Programs 

DOE O 471.6 Information Security 

DOE O 472.2 Personnel Security 

DOE N 472.3 

Implementation of Presidential Policy Directive 19, 

Protecting Whistleblowers with Access to Classified 

Information 

DOE O 473.3 Protection Program Operations 

DOE O 474.2 Nuclear Material Control and Accountability 

DOE O 475.2B Identifying Classified Information 

DOE O 481.1C 
Work for Others (Non-Department of Energy Funded 

Work) 

DOE O 483.1A 
DOE Cooperative Research and Development 

Agreements 

DOE O 484.1 
Reimbursable Work for the Department of Homeland 

security 

DOE O 522.1 Pricing of Departmental Materials and Services 

DOE O 523.1 Financial Management Oversight 

DOE O 534.1B Accounting 

DOE O 551.1D Official Foreign Travel 

DOE O 552.1A Travel Policy and Procedures 

DOE O 580.1A 
Department of Energy Personal Property Management 

Program 

DOE O 3731.1 
Suitability, Position Sensitivity Designations, and 

Related Personnel Matters 

DOE O 5639.8A 
Security of Foreign Intelligence Information and 

Sensitive Compartmented Information Facilities 

DOE O 5670.1A Management and Control of Foreign Intelligence 

DOE-STD-1030-96 Guide to Good Practices for Lockouts and Tagouts 

DOE-STD-1066-2012 Fire Protection 

DOE-STD-1090-2011 Hoisting And Rigging 

DOE-STD-1098-2008 Radiological Control 

DOE-STD-3020-2005 
Specification for HEPA Filters Used by DOE 

Contractors 

DOE-STD-3025-2007 Quality Assurance Inspection and Testing of HEPA 

https://www.directives.doe.gov/directives/0471.1-BOrder-b/?searchterm=DOE%20O%20471.1B
https://www.directives.doe.gov/directives/0471.3-BOrder-adminc1/at_download/file
https://www.directives.doe.gov/directives/0471.5-BOrder/at_download/file
https://www.directives.doe.gov/directives/0471.6-BOrder-admchg1/at_download/file
https://www.directives.doe.gov/directives/0472.2-B-Order-Aadmchg1/at_download/file
https://www.directives.doe.gov/directives/0474.2-BOrder-AdmChg2/at_download/file
https://www.directives.doe.gov/directives/0475.2-BOrder-a/at_download/file
https://www.directives.doe.gov/directives/0481.1-BOrder-cadmchg1/at_download/file
https://www.directives.doe.gov/directives/0483.1-BOrder-A/at_download/file
https://www.directives.doe.gov/directives/0484.1-BOrder-admc1/at_download/file
https://www.directives.doe.gov/directives/0522.1-BOrder/at_download/file
https://www.directives.doe.gov/directives/0523.1-BOrder/at_download/file
https://www.directives.doe.gov/directives/0534.1-BOrder-b/at_download/file
https://www.directives.doe.gov/directives/0551.1-BOrder-d/at_download/file
https://www.directives.doe.gov/directives/0552.1-BOrder-aac1/at_download/file
https://www.directives.doe.gov/directives/0580.1-BOrder-A-admchg1/at_download/file
https://www.directives.doe.gov/directives/5639.8-BOrder-a/at_download/file
https://www.directives.doe.gov/directives/5670.1-BOrder-a/at_download/file
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DOE Directives 

 

Subject 

Filters 

DoD 5220.22-M 
National Industrial Security Program Operating Manual 

(NISPOM) 
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Attachment J-3 

 

List of Project Agreements, Correspondence and Assigned and/or Transferable Contracts 

and/or Subcontracts 
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Section J 

 

Attachment J-3 

 

LIST OF PROJECT AGREEMENTS AND CORRESPONDENCE 

 

Identification                                   Description 

 

J-3-1                The State of Ohio EPA Directors Final Findings & Orders, dated 

February 24, 1998, amended June 24, 2005, February 21, 2008, March 28, 2011 

and October 1, 2013   

 

J-3-2               Commonwealth of Kentucky Natural Resources and 

Environmental Protection Cabinet Agreed Order, October 2, 2003 

 

J-3-3               William E. Murphie to Andrew Wallo, III, Director, Office of Air, 

Water and Radiation, EH-41, Release limits for Hydrofluoric Acid 

and Calcium Fluoride from Depleted Uranium Hexafluoride 

(DUF6) Conversion, PPPO-01-402-05, August 12, 2005 

 

J-3-4               To William Murphie, PPPO, from Margaret M. Guerriero, 

Director, Waste, Pesticides and Toxics, US EPA, TSCA Approval 

for Storage for Disposal of PCB Bulk Product (Mixed) Waste 

(paint with 50 ppm or greater PCBs on cylinders containing 

radioactive material) U.S. DOE Portsmouth Gaseous Diffusion 

Plant, Portsmouth, OH, June 1, 2005. 

 

J-3-5              Hazel R. O’Leary, Secretary of Energy, to John T. Conway, 

Chairman, Defense Nuclear Facilities Safety Board, 

Implementation Plan for DNFSB Recommendation 95-1, 

Improved Safety of Cylinders Containing Depleted Uranium, 

October 16, 1995 

 

J-3-6 Uranium Disposition Services, LLC and Solvay Fluorides, LLC, Sales Agreement  

No. UDS-SA-06-001 of May 24, 2006 and amendment 1 of July 8, 2011, entered 

into by Solvay Fluorides, LLC and B&W Conversion Services, LLC as successor 

in interest to Uranium Disposition Services, LLC. 
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Attachment J-4 

 

DUF6 Services & Contract Interface Requirements Matrix- Paducah & Portsmouth
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Government Furnished Services and Interface Requirements Matrix - Paducah 
 

Table of Contents 
Section 1: Services Provided by the Infrastructure Support Services Contractor ........................................................................................................ 19 

Section 2: Services Provided by the Deactivation Contractor ..................................................................................................................................... 27 

Section 3: Services Provided by the DUF6 Contractor ................................................................................................................................................ 30 
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Services and activities listed in the Paducah Government Furnished Services and Interface Requirements Matrix shall be performed in 

accordance with the Performance Work Statement.  The Paducah Government Furnished Services and Interface Requirements Matrix, 

identifies the key specific tasks and services that require interface and coordination with other site entities.  The Paducah Government 

Furnished Services and Interface Requirements Matrix may not represent all of the necessary interactions; therefore, the Contractor is 

responsible to reach agreement with other site entities on any other necessary interfaces and/or the clause of services for the performance 

of the Contractor’s work.  
 
 

Section 1: Services Provided by the Infrastructure Support Services Contractor  

Item  Activity/Service Provided Other Contractor Interface Requirement  

 

1 

 

Safeguards & Security Program.  

Develops, conducts, coordinates and maintains the site security program for 

Personnel Security, Information Security, Physical Security, Program 

Management, Cyber Security, Classification, site security posture, site protective 

strategies, all Government Furnished Services and Items (GFS&I), self-

assessments and drafts the Annual Comprehensive Self-Assessment Report of all 

Security Programs to include the review/concurrence and utilization of Nuclear 

Materials Control and Accountability (NMC&A) and Protective Force 

assessments provided by the Deactivation Contractor.  Additionally, the 

Infrastructure Contractor trains and appoints derivative classifiers.  

Security badging encompasses issuance and control of security badges, 

credentials and shields.  Other responsibilities include the administration of the 

Plant Access Enrollment System, Foreign National Visits and Assignments, 

Unclassified Visits, Area and Facility access, Contraband Pass issuance and 

Vehicle Access Placard program. The DOE site contractor is responsible for 

access control, badging, visitor control, subcontractor badging and management 

of the Point of Entry process.  

 

Perform testing, intrusion detection, entry/access control, locksmith services 

(lock and key program) for on-site DOE facilities, and engineering and 

maintenance of installed physical security and access control systems. (C.3.3) 

DUF6 x Remediation x Deactivation x DOE Technical Support x 

 

Other site contractors will interface and coordinate with service provider 

to: 

 ensure implementation and compliance with current DOE 

directives, SSP, approved plans;  

 ensure annual security refresher training is completed; 

 request approval for foreign national visits and assignments;  

 coordinate with other site contractors and request support for, as 

appropriate, regarding S&S programs such as information 

security, Incidents of Security Concern, visitor control 

information, physical security, personnel security, classification, 

cyber security, and program management; 

 coordinate personnel security service requests with the Officially 

Designated Security Authority (ODSA) including pre-employee 

backgrounds, drug testing, and submission of justifications for all 

clearance activity via Form 238 submission;  

 ensure a DOE compliant protection strategy exists for the 

protection of government property and information; and 

 ensure that personnel maintain access control for their assigned 

facilities (locking doors and protecting property) consistent with 

Federal laws, Regulations, Paducah Site Security Plan and the 

protection strategy developed by the Infrastructure Contractor.  
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Section 1: Services Provided by the Infrastructure Support Services Contractor  

Item  Activity/Service Provided Other Contractor Interface Requirement  

 

2 

 

Network Administration.  

Maintain and operate the Paducah Local Area Network (LAN), including 

maintenance and repair of the site IT infrastructure, network administration, 

customer service and helpdesk support, cyber security and basic security.  

Implements DOE and site cyber security requirements, including those specified 

by the Infrastructure Contractor within its own organization.  (C.3.4) 

DUF6  Remediation x Deactivation x DOE Technical Support  

 

Utilize services and interface on needs and service levels provided. 

 

3 

 

Radio Service.  

Maintain the Federal Communications Commission (FCC) radio frequency 

license, tower, transmission, and radio repair/replacement services to include 

two-way, fire dispatch, safety and emergency preparedness, security systems and 

infrastructure radio spectrum licensing and design, engineering integration, 

operations and maintenance, installation, upgrade and required system calibration 

services. (C.3.4.2.4) 

DUF6 x Remediation x Deactivation x DOE Technical Support  

 

Interface and provide feedback on system capabilities/availability.  Utilize 

the system in accordance with provider’s instructions/procedures.  Provide 

own equipment to access the system.  Programming of radios will be at 

each user’s own expense 

 

4 

 

Emergency Notification Service.   

Provide reliable electronic notification service to individual personnel associated 

with the Paducah Gaseous Diffusion Plant (PGDP) emergency response 

organizations. (C.3.4.2.5) 

DUF6 x Remediation x Deactivation x DOE Technical Support  

 

Utilize services and interface on needs and service levels provided. 

 

5 

 

Site Telephone System.   
Operate and maintain the Paducah Site telephone switching system(s), 

transmission equipment, and ancillary equipment. (C.3.4.2.6) 

DUF6  Remediation x Deactivation x DOE Technical Support  

 

Interface and provide feedback on system capabilities/availability. 

Utilize the system in accordance with provider’s instructions/procedures.   

Provide all end user devices and equipment to connect to the site system at 

own expense. 

 

6 

 

User Services.  

Perform maintenance and repair of all installed data/communication lines up to 

and including the end user receptacle (jack or port) and reallocating/reassigning 

office phone numbers.  (C.3.4.2.7) 

DUF6  Remediation x Deactivation x DOE Technical Support  

 

Responsible for providing the peripheral equipment related to the 

telephone system for its own personnel (e.g., telephones, headsets, add-on 

accessories).  Other contractors shall install any additional 

data/communication lines and ports necessary to support its own activities 

if a sufficient number of ports are not available in the work location.  
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Section 1: Services Provided by the Infrastructure Support Services Contractor  

Item  Activity/Service Provided Other Contractor Interface Requirement  

 

7 

 

System Changes.   

Interface with end users on system changes provided by others. (C.3.4.2.11 & 

12)  

DUF6 x Remediation x Deactivation x DOE Technical Support  

 

Interface and coordinate with Infrastructure Support Services (ISS) and 

others on proposed changes. 

 

Provide new installation of telecommunications wiring and additional 

system requirements to support its operations. 

 

DUF6 interface requirement is for any action that will impact the sitewide 

system and excludes those systems that are independent of PDGP 

common system. 

 

8 

 

Voice Mail.   

Provide voice mail operations for use by others. (C.3.4.2.13) 

DUF6  Remediation x Deactivation x DOE Technical Support x 

 

Utilize services and interface on needs and service levels provided. 

 

9 

 

Hardware. 

Perform maintenance and repair of all installed data/communication lines, 

including switches or routers, up to and including the end users receptacle (jack). 

(C.3.4.3.2.4)  

DUF6 x Remediation x Deactivation x DOE Technical Support  

 

Responsible for procurement of computers and associated hardware and 

specialty software; along with the installation of any additional 

data/communication lines and ports necessary to support its own activities 

in existing and new facilities, if needed.  

 

10 

 

Work Packages.   
Interface with other site contractors to maintain compatibility with all Paducah 

Site services and systems to include review and approval of work packages and 

design/configuration plans for system changes/alterations developed by the other 

site contractors and perform needed risk assessments involved in 

changes/alterations.  (C.3.4.3.2.5) 

DUF6 x Remediation x Deactivation x DOE Technical Support  

 

Interface, coordinate and attain approval of work packages and 

design/configuration plans for system changes/alterations and perform 

needed risk assessments involved in changes/alterations. 

 

DUF6 interface requirement is for any action that might impact the site 

wide system and excludes those systems that are independent of PDGP 

common system. 

 

 

11 

 

Network File Storage.   

Provide and manage network file storage to ensure sufficient capacities are 

allocated to user organizations.  (C.3.4.3.2.6) 

DUF6  Remediation x Deactivation x DOE Technical Support  

 

Utilize services and interface on needs and service levels provided. 
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Section 1: Services Provided by the Infrastructure Support Services Contractor  

Item  Activity/Service Provided Other Contractor Interface Requirement  

 

12 

 

Maintenance and Upgrades.  
Provide and maintain the LANs and Wireless Local Area Networks (WLANs) as 

stand-alone systems and provide basic operating software for usage of the LANs 

and WLANs. (C.3.4.3.2.7) 

DUF6  Remediation x Deactivation x DOE Technical Support  

 

Utilize services in accordance with provided procedures and interface on 

needs and service levels provided.  Provide end user devices and 

applications that contractors will operate on system. 

 

13 

 

Application Deployment Services.   
Provide users listed in Attachment J-8.C.3.4.2, “Information Technology 

System, Application Inventory, & Workload History” with enterprise 

Information Technology (IT) application deployment services to ensure 

applications can be effectively utilized. 

DUF6  Remediation x Deactivation x DOE Technical Support  

 

Utilize services and interface on needs and service levels provided. 

Network users will be responsible for purchase of local computer 

hardware and all applications not specifically listed. 

 

 

14 

 

Portfolio Management Services.   
The Contractor shall provide application portfolio management services to 

ensure efficient and appropriate utilization of applications and their licenses.  The 

Contractor shall provide core software to all users consistent with to Attachment 

J-8.C.3.4.2, “Information Technology System, Application Inventory, & 

Workload History.”   (C.3.4.3.2.11)   

DUF6  Remediation x Deactivation x DOE Technical Support  

 

Utilize services and interface on needs and service levels provided.  

Users will be responsible for any item not specifically mentioned. 

 

 

15 

 

Relocation Services.   
Provide intra-site/inter-site office relocation of Paducah Site personnel for DOE 

and other site contractors (office furnishings and equipment to include but not 

limited to coordination with site services, e.g., office set-ups, phone, computer, 

office key, janitorial services, etc.)  (C.3.5.1.1.2) 

DUF6  Remediation x Deactivation x DOE Technical Support x 

 

Utilize services as approved by DOE and interface on needs and service 

levels provided.  

 

Users will be responsible for any item not specifically mentioned. 

 

16 

 

Radiological Instrumentation.  

Calibrate, maintain and perform repairs for personnel and environmental 

monitoring and surveying equipment assigned to other site contractors per the 

requirements of 10 CFR § 835, “Occupational Radiation Protection” and DOE O 

458.1, “Radiation Protection of the Public and the Environment.” (C.3.2.2) 

DUF6  Remediation x Deactivation x DOE Technical Support  

 

Utilize services and interface on needs and service levels provided. 

 

For portable equipment user will drop off and pick up equipment at 

provider’s on-site facility.  For fixed equipment in field, user will 

coordinate access and service with ISS.  Each user will be responsible for 

replacement of equipment which isn’t economically repairable. 

 

17 

 

Dosimetry Program.  

Provide an internal and external bioassay program that meets the requirements of 

the National Voluntary Laboratory Accreditation Program (NVLAP) and DOE 

Laboratory Accreditation Program (DOELAP), and provide services to other 

contractors. (C.3.2.3) 

DUF6 x Remediation  Deactivation x DOE Technical Support x 

 

Utilize services and interface on needs and service levels provided.  
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Section 1: Services Provided by the Infrastructure Support Services Contractor  

Item  Activity/Service Provided Other Contractor Interface Requirement  

 

18 

 

Real Property and FIMS.   

Coordinate with other DOE contractors at the Paducah Site to maintain and input 

data to the Facilities Information Management System (FIMS) database along 

with overall integration and submission of the Ten Year Site Plan (TYSP) for all 

site contractors, to include the Site Sustainability Plan. 

DUF6 x Remediation x Deactivation x DOE Technical Support  

 

Utilize services and interface on needs and service levels provided.  

 

Maintain FIMS database to contract standard for assigned facilities.  

Coordinate/interface with ISS on FIMS data input, participate in pre 

validation review. 

 

Develop comprehensive input to plans for areas of responsibility.  Provide 

input to ISS for integration into site wide ten year plan. 

 

19 

 

Personal Property.   
Coordinate and provide disposition support for Government owned personal 

property determined to be excess for all PGDP site contractors and DOE 

operations. (C.3.5.1.2) 

DUF6 x Remediation x Deactivation x DOE Technical Support  

 

Utilize services and interface on needs and service levels provided.  

 

Ensure property meets requirements for disposition and dispose of 

property in accordance with path/method provided by ISS. 

 

20 

 

Fleet Management.   
Coordinate with the other site contractors to provide site-wide, statistical usage 

tracking, and reporting on General Services Administration (GSA) leased 

vehicles and DOE-owned vehicles/equipment. (C.3.5.1.3) 

DUF6 x Remediation x Deactivation x DOE Technical Support  

 

Utilize services and interface on needs and service levels provided.  

 

Interface with ISS on methods and procedures for information transfer and 

reporting. 

 

21 

 

Maintenance Of Buildings, Structures, Installed Equipment, And 

Furnishings.  
Coordinate maintenance, repair, replacement, and minor construction of 

buildings and structures, related systems, equipment and furnishings with other 

site contractors that could be impacted as to others operations, or for access to 

facilities and structures. (C.3.5.3) 

DUF6 x Remediation x Deactivation x DOE Technical Support x 

 

Contractors will coordinate its maintenance, repair, replacement, and 

minor construction of buildings and structures, related systems, equipment 

and furnishings for which it is responsible with other site contractors that 

could be impacted as to others operations, or for access to facilities and 

structures. 

 

   

 

22 

 

Custodial Maintenance And Sanitary Waste Disposition.  

Provide custodian services for active facilities including trash collection, general 

cleaning, vacuuming, sweeping/ mopping, sanitary waste pick-up and disposal 

offsite, etc. 

DUF6  Remediation x Deactivation x DOE Technical Support x 

 

Utilize services and interface on needs and service levels provided.  

 

Allow access to facilities for janitorial services. Coordinate with ISS for 

the provision of janitorial services. 
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Section 1: Services Provided by the Infrastructure Support Services Contractor  

Item  Activity/Service Provided Other Contractor Interface Requirement  

 

23 

 

Grounds Maintenance. 

Perform, interface and  coordinate with others on providing grounds 

maintenance, including grass cutting, edging, grass trimming, fertilizing, policing 

grounds, removing leaves, inspecting, and performing minor repairs for areas 

throughout the PDGP. (C.3.5.5) 

 

DUF6 x Remediation x Deactivation x DOE Technical Support  

 

Utilize services and interface on needs and service levels provided.  

 

Allow access to areas for grounds maintenance services.  

 

Coordinate/interface with ISS for on ongoing activities that impact the 

provision of those services.. 

 

24 

 

Paved, Gravel And Earth Roads, And Yards.  

Contractor inspects, schedules, maintains and repairs roadways, surfaced areas, 

and support facilities.  Coordinate with others on activities at the site that impact 

others use of assets. (C.3.5.6) 

DUF6  Remediation x Deactivation x DOE Technical Support  

 

Utilize facilities and areas in accordance with procedures and policies with 

the ISS servicing as the asset manager.  

 

Coordinate with ISS and others on need for road closures, upgrades, 

maintenance requirements.   

 

25 

 

Snow And Ice Prevention/Removal.    
Provide de-icing (removal of snow or ice) and anti-icing from facilities (e.g., 

entrances, steps, landings, sidewalks, driveways, roadways, parking areas, and 

handicapped accessibility areas) at the PGDP that includes areas/facilities that 

are assigned to others. (C.3.5.7) 

DUF6 x Remediation x Deactivation x DOE Technical Support x 

 

Utilize services and interface on needs and service levels provided.  Input 

to the annual snow removal plan. 

 

Allow access to areas for snow and ice prevention/removal.  

 

Coordinate/interface with ISS for on ongoing activities that impact the 

provision of those services. 

 

26 

 

Railroad System Maintenance And Repair.  

Manages the overall rail maintenance, planning, operation, and coordination of 

rail movements on site.  Determines requirements for future use on the site and 

coordinates with contractors.  Operates and maintains the rail system.  

Coordinates with appropriate shared-site contractors prior to and during any on-

site rail movements, including ensuring placement of “flaggers” at necessary 

intersections, taking proper security actions, and making site notifications.  

 

Coordinate the operation, inspection and perform maintenance, repair and minor 

improvements of the railroad tracks at the PGDP. (C.3.5.8) 

DUF6 x Remediation x Deactivation x DOE Technical Support  

 

Coordinate usage of rail system as needed with the Rails operations 

manager, ISS. 

 

Identify required maintenance. 

 

Coordinate with ISS and others on need for closures, upgrades, 

maintenance requirements.  

 

Each contractor responsible for upgrade of inactive track if use is required 

for its operation.  Upgrade will be coordinate and concurred upon by ISS. 
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Section 1: Services Provided by the Infrastructure Support Services Contractor  

Item  Activity/Service Provided Other Contractor Interface Requirement  

 

27 

 

Pest Control Services.  

Provide pest control services for active buildings, trailers, and other structures 

and facilities (OSF) including insect pest control spraying and rodent control 

services, etc. (C.3.5.9) 

 

DUF6  Remediation x Deactivation x DOE Technical Support x 

 

Utilize services and interface on needs and service levels provided.  

 

Coordinate for routine control and initiates requests for non-routine 

nuisance control 

Allow access to areas for pest control services.  

 

Coordinate/interface with ISS for on ongoing activities that impact the 

provision of those services. 

 

 

28 

 

Records Management and Document Control.  

Maintain the central repository, process and track classified mail.  Scan all 

records, and maintain and administer searchable database. (C.3.6) 

 

DUF6  Remediation x Deactivation x DOE Technical Support  

 

Provide required copies of documents for filing/retention to the ISS. 

 

29 

 

Environmental Information Center Operations.    

Operate and maintain the Environmental Information Center (EIC). (C.3.8) 

 

DUF6 x Remediation x Deactivation x DOE Technical Support  

 

Designate and provide documents for placement of documents in the 

Paducah EIC, as applicable. 

 

 

30 

 

Training Services.  

Providing training in the areas of Consolidated Annual Training, and Mandatory 

training including: General Employee Training, RAD Worker I and II, Annual 

Security Refresher, Workplace Violence, Diversity, Employee Conduct, 

Business Ethics/Standards of Conduct, Quality Assurance (QA) Overview, 

Environmental Management Systems Overview, Fire Extinguisher Training, 

DOE Orders/Work Smart Standards and Integrated Safety Management System 

(ISMS). (C.3.9) 

 

DUF6 x Remediation x Deactivation x DOE Technical Support x 

 

Coordinate schedule and provision of training schedule for workforce.  

 

Track training status and notify employees of training needs.  Provide 

project specific input for incorporation into training modules.  
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Section 1: Services Provided by the Infrastructure Support Services Contractor  

Item  Activity/Service Provided Other Contractor Interface Requirement  

 

31 

 

On-Site Fueling Service.   

Provide on-site refueling capability through on-site fueling stations for DOE and 

other site contractors.   

 

Invoice and collect for the cost of the fuel on  first-in-first-out (FIFO) cost basis  

to each user, including other site contractors, GSA, DOE, etc. (C.3.10)  

 

DUF6 x Remediation x Deactivation x DOE Technical Support x 

 

Utilize systems in accordance with provider’s procedures and reimburse 

for fuel usage on a FIFO cost basis within 5 business days of invoice from 

the ISS. 

 

32 
 
Energy Employees Occupational Injury Compensation Program Act.  

Provide information to verify employment histories, provide medical records, 

radiation dose records and other records related for any individual as requested. 

(C.3.11) 

 

DUF6 x Remediation x Deactivation x DOE Technical Support x 

 

Each contractor shall comply with its contract requirements and 

coordinate with others as required. 
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Section 2: Services Provided by the Deactivation Contractor  

Item  Activity/Service Provided Other Contractor Interface Requirement  

 

1  

 

Nuclear Materials Control and Accountability. 

Integrate, develop, maintain and implement the Paducah Site Nuclear 

Materials Control and Accountability (NMC&A) program, including 

compliance with DOE Orders (e.g., NMC&A organizational independence 

from nuclear materials operations).  The Contractor will develop and maintain 

the contractor NMC&A Plan and will assist other DOE/Paducah contractors, in 

the development of required NMC&A plans and procedures if requested.  The 

Contractor conducts assessments of the NMC&A program, develops corrective 

action plans and provides to the ODSA for inclusion in the Annual 

Comprehensive Self-Assessment Report submitted to the ODFSA/CSA.  In 

coordination with the ODSA, the Contractor will develop and provide the 

NMC&A program section of the SSP. 

 

The Contractor provides information to the DOE site contractor about security 

arrangements and/or changes prior to new or changing operations commencing 

or configurations that might alter the performance of existing security system.  

DUF6 x Remediation x ISS  DOE Technical Support  

 

Maintain NMC&A information in accordance with the site program 

and provide data to the Deactivation Contractor.  

 

The ODSA (ISS) will develop protective measure approaches and 

strategies for physical protection related to safeguarding Paducah 

nuclear materials and NMC&A-related classified matter.  Other site 

contractors will be signatories to all contractor NMC&A plans at 

Paducah.  

 

2  

 

Shared Site Process.  

Manage and host the Shared Site Process meetings  

DUF6 x Remediation x ISS x DOE Technical Support x 

 

Participate in the Shared Site Process.  

 

3  

 

Lock & Tag.  
Manage and maintain the Master Lock & Tag Program.  Manage and 

coordinate utility outages with other site contractors.  

DUF6 x Remediation x ISS x DOE Technical Support  

 

Coordinate need for utility outages with other site contractors/users.  
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Section 2: Services Provided by the Deactivation Contractor  

Item  Activity/Service Provided Other Contractor Interface Requirement  

 

5  

 

Emergency Operations.  

Emergency Operations consists of the site-wide Emergency Preparedness 

program, which includes operation of the Emergency Operations Center 

(EOC), hazard surveys and hazard assessments, training of EOC staff, site-

wide emergency exercises, and facility specific plans and procedures for 

emergency preparedness development, training, drills and assessments.  The 

EOC activity also includes Occurrence Notification Center to report 

environmental, safety, and health events and related information directly to 

DOE.  After transition from USEC, manage the EOC and related emergency 

operations for the site. Adopt, develops, maintain, and execute an Emergency 

Management Program and Plan.  

DUF6 x Remediation x ISS x DOE Technical Support  

 

Participate in the site’s Emergency Operations Program.  

 

6  

 

Water Systems.  

The management of the plant utility consisting of a system to distribute on-site 

fire suppression and potable water to the site facilities.  After transition from 

USEC, operate and maintain the site-wide water systems on site in accordance 

with all the applicable State and federal codes and regulations: fire protection 

water system, domestic water systems.  

DUF6 x Remediation x ISS x DOE Technical Support  

 

Utilize services and interface on needs and service levels provided.  

 

Utilize and train employees on fire suppression systems.  

 

7  

 

Wastewater Systems.  

Wastewater Systems is defined as the management of the on-site plant utility 

consisting of a system to collect, treat, and dispose of sanitary wastewater from 

the site facilities. Operates the wastewater systems on site in accordance with 

all the applicable State and federal codes and regulations.  

DUF6 x Remediation x ISS x DOE Technical Support  

 

Utilize services and interface on needs and service levels provided.  

 

Provide input for required operations and maintenance of systems  

 

8  

 

Electrical Transmission, Distribution, & Energy Management.  

Electrical Transmission, Distribution, & Energy Management is defined as the 

management of the high voltage electrical plant utility consisting of a system 

for providing power to the on-site facilities.  Coordinates with contractors to 

obtain the following: Energy cost and consumption data for the Energy 

Management Annual Report and the quarterly energy cost and consumption 

data entry to EMS4 database.  Protects the systems against disruption and 

damage during performance of work and supports utility operations, 

maintenance, and closure of a service where appropriate.  

DUF6 x Remediation x ISS x DOE Technical Support  

 

Utilize services and interface on needs and service levels provided.  

 

Provide input for required operations and maintenance of systems  
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Section 2: Services Provided by the Deactivation Contractor  

Item  Activity/Service Provided Other Contractor Interface Requirement  

 

9  

 

Natural Gas.  
Natural Gas is defined as the management of the natural gas utility consisting 

of a system to distribute natural gas to the on-site facilities.  Coordinate with 

contractors to obtain the following: Energy cost and consumption data for the 

Energy Management Annual Report and the quarterly energy cost and 

consumption data entry to EMS database.  Protects the systems against 

disruption and damage during performance of work and supports utility 

operations, maintenance, and closure of a service where appropriate.  

 

DUF6  Remediation  ISS x DOE Technical Support  

 

Utilize services and interface on needs and service levels provided.  

 

Provide input for required operations and maintenance of systems  

 

10  

 

Protective Force Program.  
Optimize and provide Protective Forces for facilities possessing critical 

Safeguards and Security interests.  Manages, maintains, develops and 

supervises the Protective (PF) Force Program.  This includes post orders, 

providing personnel and equipment required for support of the protective 

strategy developed by the ODSA.  Ensures PF personnel are trained and 

equipped to DOE requirements for the task and providing operational 

procedures for the safe, efficient and effective implementation of the DOE-

approved, ODSA Site Security Plan.  The contractor will conduct self-

assessments of the PF program and provide self-assessment reports and any 

resulting corrective action plans to the ODSA for inclusion in the Annual 

Comprehensive Site Assessment Report submitted to the DOE 

ODFSA/ODSA.  In coordination with the ODSA the contractor will develop 

and provide the PF program section of the SSP.  

 

Optimize and provide Protective Forces for facilities possessing critical 

Safeguards and Security interests.  

DUF6 x Remediation x ISS x DOE Technical Support x 

 

ODSA (ISS) develops the protective strategy for the Protective 

Force to implement in their PF program and post orders.  The ODSA 

will provide requirements for Classified Matter Protection and 

Control patrols/checks.  Develop the Performance Assurance Plan, 

LSPT schedules, and development Force on Force exercises.  

Include the Deactivation contractors PF program assessments and 

Corrective action plans into the Annual Comprehensive report to the 

ODFSA/ODSA.  The ODSA will provide the deactivation contractor 

the opportunity to develop the Protective Force Program section of 

the Site Security Plan.  
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Section 3: Services Provided by the DUF6 Contractor  

Item  Activity/Service Provided  Other Contractor Interface Requirement  

 

1  

 

Cylinder Management.  

Manage the DOE UF6 cylinder inventory, including cylinder inspections, on-

site transportation of cylinders, and maintenance of the existing UF6 cylinder 

yards.  Take receipt of newly generated DUF6 cylinders.  

ISS  Remediation  Deactivation x DOE Technical Support  

 

Identifies cylinder yard storage needs or necessary on-site 

transportation of cylinders.  
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Section 4: Services Provided by the Remediation Contractor  

Item  Activity/Service Provided Other Contractor Interface Requirement  

 

1  

 

Environmental Monitoring.  

Perform environmental monitoring services both on-site and off-site of air, 

soils, and water.  Develop and maintain the ASER, NESHAPs, and other site-

wide environmental reports  

ISS x DUF6 x Deactivation x DOE Technical Support  

 

Support activities required for environmental monitoring and reporting. 

Provide input to the ASER, NESHAPs, and other site-wide reports as 

applicable  

 

2  

 

Mail Services.  

Provide central locations and receptacles for collection and delivery of site 

mail.  

ISS x DUF6  Deactivation x DOE Technical Support  

 

Daily pick-up and drop-off of external mail at the mailroom.  

 

3  

 

Environmental Permits.  

Maintain and input project activities into applicable environmental permits and 

licenses (e.g., KPDES, CAA, etc.).  

ISS  DUF6 x Deactivation x DOE Technical Support  

 

Coordinate with Remediation Contractor to incorporate activities into 

applicable site environmental permits and licenses.  

 

4  

 

Environmental Regulatory Management (site-wide permits, permit 

applications, and reports; site-wide NEPA documents; site-wide environmental 

reports).  

 

Administers the site program for this activity.  Provides required 

environmental information to support regulatory compliance and is responsible 

for compliance in areas under its cognizance, including NEPA.  Provides 

required air and liquid effluents and near facility environmental monitoring; 

collects, compiles, and/or integrates air and liquid effluent monitoring data 

from operations and activities under its control.  Provides environmental data 

to support the Annual Paducah Environmental Reports.  Integrates its 

environmental permitting and regulatory compliance activities with the 

Paducah-wide permitting and compliance framework.  

 

 

 

ISS x DUF6 x Deactivation x DOE Technical Support  

 

Provide input to the document development and reporting process.  

 

Provide assistance to other site with transfer of existing permits or 

development of new permits that may be necessary as a result of 

changing project activities or new regulations.  

 

Support site Pollution Prevention/Waste Minimization Programs, 

including providing input into site programmatic environmental 

documents. 
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Section 5: Services Provided by the Environmental Technical Services Contractor (or Other Site Contractor)  

Item  Activity  Other Contractor Interface Requirement  

 

1  

 

Project Management. 

Maintain the site-wide, integrated life-cycle baseline.  

 

ISS x DUF6 x Deactivation x Remediation x 

 

Provide input to the site-wide, integrated life-cycle baseline as 

applicable.  
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SITE SERVICES AND INTERFACE REQUIREMENTS MATRIX - PORTSMOUTH 

 
 
Services listed in the Portsmouth Site Services and Interface Requirements Matrix shall be performed in accordance with 
the Performance Work Statement. 
 
Legend for Matrix – The Legend for the primary Matrix users/providers is as follows: 

 

ETS   Environmental Technical Services Contract (or) 

D&D   D&D /Remediation Contract (or) 

ISS    Infrastructure Support Services Contract (previously Facility Support Services (FSS), 
interchangeable for the purpose of this attachment) (or) 

USEC   United States Enrichment Corporation (or) 

Other Site Users Examples: Ohio National Guard, DUF6 Conversion Project 

Cost Allocation The term “cost allocation” means the individual contractor will incur the cost for performing that 
activity 

   

 
Types of Interfaces – Applies to D&D contractor 
 
1. Information (I):  knowledge (data, facts, etc) gathered or supplied  

2. Physical (P):  systems in tangible contact (i.e., ‘pipe-to-pipe’), or a physical exchange of product or materials 

3. Service (S):  provision of work for another contractor 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 
Interface 

Task  
(Interface) 

ETS D&D ISS/FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

P Facilities – Facilities, and existing 
furnishings and supplies will be 
government furnished to the 
Contractor for use in performance of 
Contract scope. 

  X-744, X-540, 
X-700 west, X-
735, portion of 
X-720 Records 
Vault, portion of 
X-720 shipping 
and receiving 
area, portion of 
X-1000 second 
floor south office 
area, portion of 
X-1000 first floor 
north security 
area and 
training area 

    

I Master Plan - The D&D contractor 
reviews and updates.  The overall 
cleanup strategy document is 
maintained by the D&D contractor.  

Provides input 
 
 
 
 

Update and 
maintain 

Provides input Provides 
input 

Provides 
input 

C.A.2.7.1 D&D contractor bears the 
cost burden for work 
necessary to maintain and 
update; other 
contractors/users bear 
internal and implementation 
costs 

I Regulatory Compliance and Permits – 
Comply, develop, renew existing 
permits and/or obtain new permits as 
necessary.  The majority of the 
permits will be the responsibility of the 
D&D contractor.  Other contractors 
will also have limited number of 
permit responsibilities for its 
respective work. 

Provide 
information to 
D&D contractor, 
if needed.   

Renews existing 
permits and obtain 
new permits for 
D&D Project. 
Responsible for 
maintaining the 
comprehensive 
list of permits.  

Renews existing 
permits and 
obtain new 
permits for 
Facility Support 
activities. 
Provide 
information to 
D&D contractor, 
if needed.   

Renews 
existing 
permits and 
obtain new 
permits for 
Lease Areas. 
Provide 
information to 
D&D 
contractor, if 
needed.   

Provide 
information to 
D&D 
contractor, if 
needed. 

C.A.2.7.4 Each site contractor bears 
the cost burden of 
administration and 
implementation.   
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 
Interface 

Task  
(Interface) 

ETS D&D ISS/FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

I Regulatory Documents and 
Involvement – the D&D contractor 
has the primary responsibility for 
interaction with DOE and regulators.  
The other site contractors will provide 
information and support to D&D 
contractor as related to the regulatory 
involvement process. 

Provide support 
and information 
to D&D 
contractor. 
 

Primary 
responsibility for 
regulatory 
involvement. 

Provide support 
and information 
to D&D 
contractor. 

Provide 
support and 
information to 
D&D 
contractor. 

Provide 
support and 
information to 
D&D 
contractor. 

C.A.2 D&D contractor bears the 
cost burden for development 
of documents and regulatory 
involvement. Other 
contractors/users bear 
internal and implementation 
costs. 

I Develop and Submit the Annual Site 
Environmental Report (ASER) - D&D 
contractor is responsible for 
developing the ASER for the D&D 
Project.   

Provide input 
and support to 
D&D contractor. 
 

Develop and 
submit. 
Coordinate 
sitewide 
environmental 
reports. 

Provide input 
and support. 

Provide input 
and support. 

Provide input 
and support. 

C.A.2.7.6 D&D contractor bears the 
cost burden for development 
of documents and regulatory 
involvement. Other 
contractors/users bear 
internal and implementation 
costs 

P Facilities D&D Activities - For 
example:  Utilities Isolation/re-
routing/optimization, Deactivation, 
and Demolition.  D&D contractor will 
be performing D&D activities: plan 
and implementation. 

Provide oversight 
and support. 
 
 
 
 
 

Coordinate with 
other site tenants/ 
contractors on 
plans for work 
activities, site 
safety, and 
logistics issues.  

Provide support, 
if necessary. 

Concur if 
necessary.  

Provide 
support, if 
necessary. 

C.A.2.2 and 
C.A.2.3 

D&D contractor bears the 
cost burden for field work. 
Other contractors/users 
bear internal and 
implementation costs 

P/I Facilities Transfer and Turnover 
activities - USEC is responsible for 
completing the turnover requirements 
per the Lease.  Provides support and 
verification process for DOE 
acceptance of the facilities to ensure 
the turnover requirements are met. 

Support DOE 
with the turnover 
requirements. 
 
 

Receive 
facilities/services 
as approved by 
DOE. 

Receive 
facilities/service
s as approved 
by DOE. 

Completes 
the turnover 
requirements 
and transfers 
to DOE. 

Provide 
support, if 
applicable. 

C.A.2.7.1 Each contractor shall be 
responsible for the cost 
burden and verification 
process for facilities 
assigned to them by the CO. 

P/I Soils Remediation Activities - D&D 
contractor will be performing soils 
remediation activities: removal 
underground utilities, 
piping/components, slabs, footers, 
and other below grade structures. 

Provide oversight 
and support. 
 
 

Perform soils 
remediation: 
Coordinate and 
notify affected 
tenants/ 
contractors. 

Provide support, 
if necessary. 

Provide 
support, if 
necessary.  

Provide 
support, if 
necessary. 

C.A.2.4.2 D&D contractor bears the 
cost burden for remediation 
work. Other 
contractors/users bear 
internal and support costs. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 
Interface 

Task  
(Interface) 

ETS D&D ISS/FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

P/I Groundwater Monitoring and 
Inspection - the D&D contractor is 
responsible for conducting 
groundwater monitoring and 
inspection per the IGWMP.  The ETS 
contractor may perform independent 
monitoring or inspection. 

Perform 
independent 
oversight and 
independent 
monitoring and 
inspection 
activities.  
Coordinate with 
D&D contractor. 
 
 

Perform 
groundwater 
monitoring and 
inspection.  
Coordinate with all 
other site tenants/ 
contractors: notify 
USEC, if required. 
Provide support to 
ETS for 
independent 
monitoring and 
inspection. 

Provide support, 
if necessary. 

Provide 
support, if 
necessary. 

Provide 
support, if 
necessary. 

C.A.2.4.3 D&D contractor bears the 
cost burden for remediation 
work.  ETS contractor bears 
the cost burden if/when it 
performs independent 
activities.  Other 
contractors/users bear 
internal and support costs. 

P/I Management of Waste - Waste 
generated during Surveillance and 
Maintenance and D&D activities is 
managed by the D&D contractor. 

Perform 
independent 
oversight and 
independent 
monitoring and 
inspection 
activities.  
Coordinate with 
D&D contractor. 

Receives, stores, 
and dispositions 
waste generated 
from D&D Project 
(D&D, ISS, ETS, 
and DOE) 
activities. 

Notify and 
coordinate with 
D&D contractor 
related to 
anticipated 
waste 
generation.  
Disposal of 
sanitary waste 
provided by the 
D&D contractor 
at facility 
dumpsters. 

N/A N/A C.A.2.5 D&D contractor bears the 
cost burden for waste 
management program, 
administration, and 
implementation  activities. 
Other contractors/users 
bear internal and support 
costs. 

P/I OSWDF Construction Activities – If 
the construction of OSWDF is not self 
performed, the D&D contractor is 
responsible for the construction 
oversight while a subcontractor 
performs construction. 

Provide oversight 
and support. 
 

Responsible for 
Construction 
Oversight. 

Provide support, 
if necessary. 

N/A N/A C.A.2.5.4.2 D&D contractor bears the 
cost burden if Self 
Performed; D&D contractor 
bears the cost burden for 
construction oversight. D&D 
contractor bears the 
construction subcontract 
cost burden if it is 
subcontracted.  



  
 
 

 

J-4-37 

PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 
Interface 

Task  
(Interface) 

ETS D&D ISS/FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

I OSWDF Design Activities – the D&D 
contractor will complete the design 
and Certified for Construction 
package, if the OSWDF is approved.  
During the design process, location of 
the OSWDF will be determined. 

Provide oversight 
and support to 
D&D contractor, 
if necessary. 

Coordinate 
OSWDF location 
with other site 
entities to ensure 
no shared site 
agreements are 
impacted. 

Provide 
oversight and 
support to D&D 
contractor, if 
necessary. 

N/A Provide 
oversight and 
support to 
D&D 
contractor, if 
necessary. 

C.2.5.4.1 D&D contractor bears the 
cost burden for design and 
CFC package.  Other 
contractors bear the cost of 
internal support activities. 

P/I S&M Activities – S&M or facility 
maintenance activities are performed 
to prevent and correct maintenance 
for systems and facilities.  

Provide oversight 
and support. 
 
Responsible for 
participating in 
the “Shared Site” 
committee and 
identifying site 
activities that 
may impact 
multiple site 
users. 

Responsible for 
S&M activities in 
assigned facilities 
identified in 
Section J.A, 
Attachment 5. 
Activities include 
facility and 
systems/equipme
nt preventive and 
corrective 
maintenance.  
Serves as the 
“design authority” 
for all activities 
associated with 
the D&D Project.   

Responsible for 
leading the 
“Shared Site” 
committee and 
coordinating site 
activities involving 
multiple site 
users. 

Responsible for 
facility 
maintenance 
activities (non-
nuclear 
activities) in 
assigned 
facilities 
identified in 
contract.  All 
maintenance 
activities 
requiring 
“design 
authority” 
approval shall 
be approved by 
the D&D 
contractor.  

Responsible for 
participating in 
the “Shared 
Site” committee 
and identifying 
site activities 
that may impact 
multiple site 
users. 

Coordinate 
with 
appropriate 
contractor. 

Responsible 
for 
participating 
in the 
“Shared Site” 
committee 
and 
identifying 
site activities 
that may 
impact 
multiple site 
users. 

Coordinate 
with 
appropriate 
contractor. 

Responsible 
for 
participating 
in the 
“Shared Site” 
committee 
and 
identifying 
site activities 
that may 
impact 
multiple site 
users. 

C.A.2.2 Each contractor bears the 
cost burden for performing 
the S&M activities for their 
assigned facilities.   
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 
Interface 

Task  
(Interface) 

ETS D&D ISS/FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

I/S Health Physics and Radiological Site 
Services - D&D contractor is 
responsible for providing health 
physics and radiological site services 
(e.g. Dosimetry program, radiological 
surveys,  monitoring, and PPE).   

Receives 
services from 
D&D contractor.  
Provide input to 
support the D&D 
contractor’s 
budgeting 
requirement. 
Provide oversight 
and support. 

Provides health 
physics and 
radiological site 
services and 
appropriate PPE 
to ETS and ISS 
contractors and 
DOE. 

Receives 
services from 
D&D contractor.  
Provide input to 
support the D&D 
contractor’s 
budgeting 
requirement. 
 

N/A Dosimetry 
services will 
be provided 
to DUF6 by 
D&D on a full 
cost recovery 
basis. 

C.A.2.7.3 D&D contractor bears the 
cost burden of program 
administration and 
implementation.  Other site 
contractors bear internal 
implementation costs.   

P Industrial Hygiene Health and Safety 
Services and Equipment – Personal 
protective Equipment, thermal 
equipment, Monitoring Equipment, 
respirators, and Other Services and 
Equipment Related to Health and 
Safety 

Receives health 
and safety 
services and 
equipment 
including (PPE) 
from the D&D 
contractor. 

Provides health 
and safety 
services and 
equipment 
(including PPE to 
all D&D project 
contractors and 
DOE. Specialty 
equipment and 
services (e.g. fall 
protection 
harnesses, 
combustible gas 
monitoring, 
oxygen 
monitoring, noise 
level monitoring, 
etc.) will be 
provided by the 
D&D contractor.) 

Receives health 
and safety 
services and 
equipment 
including (PPE)  
from the D&D 
contractor. 

N/A N/A C.A.2.7.3 D&D contractor will bear 
cost burden for this task; 
however, each site 
contractor is responsible for 
developing health and 
safety plans and procedures 
for its own employees.  

I Security Management (physical and 
personnel security) – ISS contractor 
is responsible for security 
management which includes plans 
and procedures; lock and key 
program; facility registration; 
information security; computer 
security and classification; badging 
(HSPD-12 credentials); and access 
authorization.   

Provides 
necessary 
information to the 
ISS contractor to 
support security 
management 
program. 
 
 

Provides 
necessary 
information to the 
ISS contractor to 
support security 
management 
program. 
 
 

Provides 
security 
management 
services to DOE 
and DOE 
contractors. 

Provides 
necessary 
information to 
the ISS 
contractor to 
support 
security 
management 
program.  

Provides 
necessary 
information to 
the ISS 
contractor to 
support 
security   
management 
program. 

C.A.2.7.7 ISS contractor bears the 
cost burden.  Other site 
contractors bear internal 
and implementation cost. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 
Interface 

Task  
(Interface) 

ETS D&D ISS/FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

S/I Protective Force Services - Protective 
Forces services supporting DOE 
sponsored D&D activities will be 
provided to all site entities  by the 
D&D contractor.  The contractors 
have the responsibilities to provide 
necessary information to support the 
Protective Force services. 
 

Provide 
necessary 
information and 
support, if 
required. 
 
 
 
 
 
 
 

Provide Sitewide 
Protective Force 
services to all site 
entities. This 
includes 
implementation of 
the site security 
plans developed 
by the ISS 
contractor. 
 
 

Provide 
necessary 
information (see 
Security 
Management 
(physical and 
personnel 
security)) above 
and additional; 
support, if 
required. 

Provide 
necessary 
information 
and support, 
if required. 

Provide 
necessary 
information 
and support, 
if required. 
 
 
 
 
 
 
 

C.A.2.7.7 The D&D contractor will 
bear the cost burden for the 
services.  The other site 
contractors/users will bear 
internal and implementation 
cost.   

S/I Emergency Management and 
Response - Emergency management 
and response, supporting DOE 
sponsored D&D activities, is provided 
to all site entities  by the D&D 
contractor.  The contractors have the 
responsibility to provide support in 
implementation of the emergency 
management program, response, and 
recovery. Pagers for EOC Cadre 
members and radios for emergency 
communications will be provided by 
the D&D contractor as GFS/I. 

Provides 
information and 
support. 
 
 
 
 
 
 
 

 Provides 
Emergency 
Management and 
response 
services. 

Provides 
information and 
support. 
 

Provides 
information 
and support. 
 

Provides 
information 
and support. 
 

C.A.3.0 The D&D contractor will 
bear the cost burden for the 
services.  The other site 
contractors/users will bear 
internal and implementation 
cost.   

S/I Fire Protection Services - Fire 
Protection supporting DOE sponsored 
D&D activities will be provided to all 
site entities by the D&D contractor.  
The contractors have the 
responsibility to support the Fire 
Protection services. 

Provides 
necessary 
information and 
support, if 
required. 
 
 

Provides sitewide 
Fire Protection 
services to DOE 
and site entities. 
 
 

Provides 
necessary 
information and 
support, if 
required. 
 
 

Provides 
necessary 
information 
and support, 
if required.   

Provides 
necessary 
information 
and support, 
if required. 
 
 
 

C.A.3.0 The D&D contractor will 
bear the cost burden for the 
services.  The other site 
contractors/users will bear 
internal and implementation 
cost.    
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 
Interface 

Task  
(Interface) 

ETS D&D ISS/FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

S/I Site Utility Services - Utility services 
(sanitary water, sanitary sewage, 
recirculating cooling water, plant dry 
air, electrical power distribution, 
power administration, nitrogen 
system, street lights, steam, and 
utilities inspection) for site operations 
supporting DOE sponsored D&D 
activities are provided to all site 
entities by the D&D contractor.  The 
D&D contractor is also required to 
provide this service to DOE approved 
off site entities.  The contractors have 
the responsibility to provide support in 
implementation of utilities services. 

Provides 
information and 
support. 
 
 
 
 
 
 
 

Provides utilities. 
 
 

Provides 
information and 
support. 
 
 
 
 
 
 
 

 Provides 
information 
and support. 
 

Provide 
information 
and support. 
 
 
 
 
 
 
 

C.A.3.0 The D&D contractor will 
bear the cost burden for the 
services.  The other site 
contractors/users will bear 
internal and implementation 
cost.     

S/I Shipping and Receiving Services – 
Receipt of materials at the loading 
dock, entering the information in a 
shared database, and delivery of the 
material to the designated field 
location.  Shipping services via 
commercial carriers is also included. 

Receives 
shipping and 
receiving 
services from 
ISS.  
Responsible for 
quality inspection 
of ETS material.  
Responsible for 
appropriate 
packaging and 
delivery to the 
loading dock 
area of ETS 
items to be 
shipped off-site. 

Receives shipping 
and receiving 
services from ISS.  
Responsible for 
quality inspection 
of D&D material.  
Responsible for 
appropriate 
packaging and 
delivery to the 
loading dock area 
of D&D items to 
be shipped off-
site. Responsible 
for shipping D&D 
generated wastes 
and materials. 
Transportation 
Control Center for 
monitoring 
security sensitive 
and other 
shipments for 
DOE. 

Responsible to 
provide shipping 
and receiving 
services to DOE 
and DOE 
contractors and 
subs. 
Services 
include: 
notification to 
the purchasing 
contractor that 
material is 
received and 
ready for 
inspection, 
maintaining a 
shared 
database to 
view and track 
shipment status.   

N/A N/A N/A The ISS contractor will bear 
the cost burden for shipping 
and receiving services for 
DOE and DOE contractors 
and subcontractors.  The 
D&D contractor will bear the 
cost of shipping D&D and 
remediation wastes and 
materials. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 
Interface 

Task  
(Interface) 

ETS D&D ISS/FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

I Baseline Development Activities – 
The contractor shall provide input and 
support to the DOE to maintain the 
Portsmouth D&D Federal Life Cycle 
Baseline.  In addition, the contractor 
shall be responsible for all aspects of 
the D&D contractor life cycle baseline 
for the Portsmouth D&D project, 
including the Critical Decisions 
process.  The ETS contractor will 
assist DOE in developing and 
maintaining the Federal Life Cycle 
Baseline. 
 

Receives initial 
Federal baseline  
package from the 
D&D contractor. 
Assists DOE in 
maintaining the 
Federal 
Baselione and 
receives 
information from 
other site 
entities.   

Provide input and 
support to the 
DOE to maintain 
the Portsmouth 
D&D Federal Life 
Cycle Baseline.  
In addition, the 
contractor shall be 
responsible for all 
aspects of the 
D&D contractor 
life cycle baseline 
for the Portsmouth 
D&D project, 
including the 
Critical Decisions 
process.   

Provides 
baseline to the 
ETS contractor 
to support the 
Federal 
Lifecycle  
Baseline. 

N/A Provides 
baseline to 
the ETS 
contractor to 
support the 
Federal 
Lifecycle  
Baseline. 

C.A.2.7.2 D&D contractor will bear the 
cost burden for the D&D 
project baseline.  The ETS 
contractor will bear the cost 
burden for the Federal 
lifecycle baseline.  The other 
site contractors/users will 
bear internal and 
implementation cost. 

I Public Relations Activities – the D&D 
contractor is primarily responsible for 
supporting the public relations 
activities.  Other site contractors will 
be providing support related to its 
own areas. 

Provide support 
to DOE.  Provide 
support/informati
on to D&D 
contractor. 

Primary 
responsibility for 
public relations 
activities. 

Provide 
support/informat
ion to D&D 
contractor. 

Provide 
support/infor
mation to 
D&D 
contractor. 

Provide 
support/infor
mation to 
D&D 
contractor. 

C.A.2.7.10 D&D contractor will bear the 
cost burden for programs 
and plans and 
implementation.  The other 
site contractors/users will 
bear internal and 
implementation cost. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 
Interface 

Task  
(Interface) 

ETS D&D ISS/FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

I/S Records Management and Document 
Control – Records (archives, newly 
generated, and received) will be kept 
by the ISS contractor.  Every 
contractor is responsible for 
maintaining its records management 
program; however, records generated 
by the other site contractors will be 
sent to the ISS contractor.  ISS 
contractor will provide document 
reproduction services to DOE, ETS, 
and D&D contractor. 

Maintain own 
records 
management 
and document 
control system 
for its oversight 
and DOE 
generated 
documents. 
 
 

Process 
(schedule, box, 
index and turn 
over to ISS any 
records located in 
buildings that are 
being prepared for 
D&D in 
accordance with 
NARA, DOE, and 
ISS site 
requirements. 
Maintains own 
document control 
system for internal 
documents. 
 

Provides for 
Records 
Management 
services 
(including 
disposition) and 
document 
reproduction. 
Receives all 
records from 
other DOE 
contractors in 
support of the 
D&D.  ISS 
contractor will 
provide 
document 
reproduction 
services to 
DOE, ETS, and 
D&D contractor. 

Sends all 
project  
records to 
ISS 
contractor. 
 

Sends all 
project 
records to 
ISS 
contractor. 
 

C.A.2.7.9 ISS contractor bears the 
cost burden for records 
management program and 
implementation. The other 
site contractors/users will 
bear internal and 
implementation cost. 

I/S Cyber Security – Compliance of cyber 
security program, plans, and 
implementation. 
 

Covered by the 
PPPO 

Receives service 
from ISS 
contractor. 

Provides cyber 
security service 
to D&D 
contractor. 

N/A N/A N/A ISS contractor bears the 
cost burden for cyber 
security. 

I/S Property Management – the D&D 
contractor has the responsibility for 
site wide DOE personal and real 
property management.  The D&D  
contractor is responsible for 
maintaining the FIMS and PIDS 
database by coordinating with other 
site contractors. The D&D contractor 
is responsible for excess property 
disposition. 

Provide 
information to 
D&D contractor. 
 
 
 
 
 

Manage assigned 
real and personal 
property and 
responsible for 
reporting of real 
and personal 
property 
information for the 
D&D project. 
Responsible for 
excess property 
disposition. 

Manage 
assigned real 
and personal 
property and 
provide 
information to 
D&D contractor.  
 

Manage 
assigned real 
and personal 
property and 
provide 
information to 
D&D 
contractor. 
 

Manage 
assigned real 
and personal 
property and 
provide 
information to 
D&D 
contractor. 
 

C.A.2.7.11 Contractors will bear the 
cost burden for cradle-to-
grave management of 
assigned real and personal 
properties.   However, the 
D&D contractor will bear the 
cost burden for reporting of 
property management 
information. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 
Interface 

Task  
(Interface) 

ETS D&D ISS/FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

I Fleet Management and Equipment 
Repairs – The D&D contractor is 
responsible for fleet management 
including the GSA vehicles and 
reporting for the D&D project. 
1.  GSA interface 
2.  Fuel and maintenance reporting 
3.  Fleet maintenance scheduling 
4.  GSA lease payment (including 
routine maintenance) 

Coordinate 
vehicle use with 
DOE. 
 

Responsible for 
management of 
assigned vehicles 
and equipment 
including the GSA 
vehicles. 
Additionally, 
responsible for 
reporting for the 
entire D&D 
Project. 

Responsible for 
fleet 
management of 
assigned 
vehicles and 
equipment.. 

N/A N/A C.A.2.7.11 Contractors will bear the 
cost burden for fuel, 
tracking, and repair of 
assigned vehicles and 
equipment.  The D&D 
contractor will bear the cost 
burden for management and 
reporting for Fleet 
Management.   

S Janitorial Services – Janitorial 
services that includes sanitary trash 
pickup, restroom cleaning, and 
shower cleaning will be provided by 
the  D&D contractor. 

Receives the 
services from the 
D&D contractor. 

Provides janitorial 
services for 
facilities specified 
in JA-5.  

Provides 
janitorial 
services  for 
facilities 
specified in  
contract.  

N/A N/A C.A.2.2 Each contractor bears the 
cost burden for performing 
janitorial activities for its 
assigned facilities. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 
Interface 

Task  
(Interface) 

ETS D&D ISS/FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

S/I Computer and Telecommunication 
Services – ISS is responsible for  
enterprise applications and installed 
hardware, providing  telephones 
(landline and cellular), copiers, and 
computers and hardware 
maintenance. D&D Contractor is 
responsible for databases for D&D 
Project applications.  D&D is 
responsible for providing radios 
(emergency as well as for routine 
day-to-day use).   

Receives  
computer 
services from 
DOE – PPPO,  
telephones  from 
ISS, and radios 
from D&D.   

Receives 
hardware and 
hardware main-
tenance service 
from ISS.  
Provides config-
uration manage-
ment for data-
bases required to 
support the D&D 
Project. This 
includes 
procuring, 
maintaining, and 
operating data-
bases for D&D 
Project 
applications.  This 
does not include 
network config-
uration or  
installation.  
Responsible for 
helpdesk support 
for D&D Project 
software. 

Provides 
emergency radios 
to site personnel 
as well as for 
routine day-to-day 
use for D&D, ISS, 
ETS, and DOE. 

Provides 
hardware and 
hardware 
maintenance 
service to D&D 
contractor. 
Responsible for 
configuration 
management of 
the network.  
This includes 
hardware and 
software 
installation as 
well as routine 
hardware and 
software 
updates.  
Provides 
helpdesk 
support to D&D 
for enterprise 
applications and 
installed 
hardware.     

Receives 
Telecommun-
caitons 
services from 
ISS via work 
authorization. 

 N/A Each contractor  will bear 
the cost burden for its 
assigned scope.  

S Laundry Services – D&D contractor 
will provide the services to ETS and 
ISS. 

Receives 
services from 
D&D contractor. 

Responsible for 
the laundry 
services – also 
provides laundry 
services for ETS, 
DOE, and ISS. 

Receives 
services from 
D&D contractor. 

N/A DUF6 may 
receive this 
service by 
D&D on a full 
cost recovery 
basis.  

C.A.2.7 D&D contractor will bear 
cost burden for this service.  
The other site 
contractors/users will bear 
internal and implementation 
cost.   
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 
Interface 

Task  
(Interface) 

ETS D&D ISS/FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

S/I Pest Control Receives 
services from 
D&D contractor. 

Responsible for 
spraying interior 
and exterior 
adjacent to 
building for pest 
control. 

Responsible for 
rodent pest 
control outside 
of the buildings. 

N/A N/A C.A.2.2 D&D and ISS are 
responsible for the cost 
burden for the service they 
provide. 

S Mail Service – ISS contractor 
provides the central pick up and drop 
off service.  Each contractor is 
responsible for its internal mail 
services. 

Receives service 
from ISS.  
Responsible for 
dropping off ETS 
outgoing mail 
and retrieving 
ETS incoming 
mail from the 
designated 
central drop off 
point. 
 
 
 
 

Receives service 
from ISS. 
Responsible for 
dropping off D&D 
outgoing mail and 
retrieving D&D 
incoming mail 
from the 
designated central 
drop off point. 
 
 

Provides mail 
service to ETS, 
D&D, and DOE. 
ISS contractor 
shall also be 
responsible for 
outgoing U.S. 
Mail postage/ 
stamps for DOE, 
ETS, and the 
D&D Project 
contractors 
associated with 
DOE related 
business.  ISS 
will deliver 
incoming mail to 
a central drop 
off point where it 
will be picked up 
by the D&D 
Project 
contractors.  
The D&D 
Project 
contractors will 
drop off mail to 
the central drop 
off point for 
outgoing mail. 

N/A  
 

N/A 
 

N/A ISS contractor will bear cost 
burden for central pick up 
and drop off service. 



  
 
 

 

J-4-46 

PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 
Interface 

Task  
(Interface) 

ETS D&D ISS/FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

S Training Service – ISS contractor 
provides the general site training for 
ETS, DOE, and D&D Contractor. (i.e. 
GET, RW1, RW2, & Security) Also 
provides ES&H training for ISS 
employees and its subcontractors.  
See Section J Attachment 18, 
Training Matrix, for additional 
information. 

Receives service 
from ISS and 
D&D contractors. 

Receives service 
from ISS. 
Provides D&D 
specific training.  
Provides ES&H 
training to DOE 
and ETS. 

Provides 
training service 
to ETS and D&D 
contractors, 
DOE, and other 
site users. 

N/A Receives 
service from 

ISS and 
D&D. 

 ISS contractor will bear cost 
burden general site training 
and D&D contractor will 
bear cost burden for D&D 
specific training. 

I Consolidated Financial Statement 
and D&D Fund Support. 

Prepares 
Consolidated  
Financial 
Statement and 
provides D&D 
Fund Support for 
DOE. 

Provides 
information and 
support to ETS. 

Provides 
information and 
support to ETS. 

N/A N/A  ETS contractor will bear 
cost burden for this task. 

I Technical Support for Annual Report 
to Congress on Environment, Safety, 
and Health Conditions. 

Prepares the 
Annual Report to 
Congress. 
 
 
 
 

Provides technical 
support to DOE 
for Annual Report 
to Congress on 
Environment, 
Safety, and Health 
Conditions. 

Provides 
information and 
support to D&D 
contractor. 

Provides 
information 
and support 

to D&D 
contractor. 

Provides 
information 
and support 

to D&D 
contractor. 

C.A.2.7.3 ETS will bear cost burden 
for this task. 
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 
Interface 

Task  
(Interface) 

ETS D&D ISS/FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

I Fleet Reporting Administration  – The 
D&D contractor is responsible for all 
fleet reporting into the FAST 
database for all GSA, GFE and 
commercial leases. 
 
 

Coordinate 
vehicle use with 
DOE. 
 

Responsible for  
reporting data into 
the FAST 
database. Data 
will include, 
vehicle class, fuel 
type, age by 
class, total lease 
costs per vehicle 
class, indirect 
(bulk material 
cost, personnel 
rates etc.,) per 
class, annual 
mileage totals per 
class and 
proposed future 
purchases per 
vehicle class.  

Responsible for 
reporting data to 
D&D for 
incorporation 
into the FAST 
database and 
coordinating 
vehicle 
information with 
the D&D 
contractor. 

N/A N/A C.A.2.7.11 Contractors will bear the 
cost burden for fuel, tracking 
and lease costs  of assigned 
GSA vehicles and 
equipment.   
 
The D&D contractor will 
bear the cost burden for 
reporting Fleet 
Management.   

 S In support of the DOE/GSA  MOA for 
Vehicle Consolidation at PORTS, the 
D&D Contractor shall be responsible 
for providing all aspects of routine 
garage vehicle maintenance 
(preventative and corrective), and 
shall also facilitate any required off-
site damage repairs caused by 
accidents or other causes for all 
Portsmouth Site GSA tagged 
vehicles.  
 
 

Responsible for 
Coordinating 
vehicle 
maintenance 
with the D&D 
Contractor   for 
all GSA assigned 
vehicles  
 

Provide routine 
and preventive   
maintenance of all 
GSA tagged 
vehicles for the 
Portsmouth  Site 

Responsible for 
Coordinating 
vehicle 
maintenance 
with the D&D 
Contractor for all 
GSA assigned 
vehicles 

N/A  BWCS 
Responsible 
for 
Coordinating 
vehicle 
maintenance 
with the D&D 
Contractor  
for all GSA 
assigned 
vehicles 

C.A.2.7.11 D&D Contractor will bear the 
cost burden for routine, 
preventive, and corrective  
maintenance of  GSA 
tagged vehicles 
The ISS contractor will bear 
the cost burden for reporting  
Fleet Management.  

Each Site Contractor will be 
responsible  and bear the 
cost burden for corrective 
repairs facilitated by the 
D&D Contractor  relating  to 
vehicle accident  damages 
for all GSA vehicles 
assigned to their contract.   
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PORTSMOUTH D&D PROJECT SERVICES AND INTERFACE ACTIVITIES 

Type of 
Interface 

Task  
(Interface) 

ETS D&D ISS/FSS USEC 
Other Site 

Users 
D&D Contract 
Requirements 

Cost Allocations 

S Environmental Management System 
(EMS) 

Provides EMS 
Issues/ 
requirement  
information to the 
D&D contractor.   

Designated lead 
for coordinating 
sitewide EMS 
issues and 
requirements. 
Received input 
from others.  

Provides EMS 
Issues/ 
requirement  
information to 
the D&D 
contractor.   

Provides 
EMS Issues/ 
requirement  

information to 
the D&D 

contractor.   

Provides 
EMS Issues/ 
requirement  
information to 
the D&D 
contractor.   

DOE O 436.1  
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Attachment J-5 

 

Wage Determination SCA – Portsmouth & Paducah 
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Attachment J-6 

 

Wage Determination DBA– Portsmouth & Paducah 
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Attachment J-7 

 

CBA Wage Determination – Portsmouth and Paducah 
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Attachment J-8 

 

List of Deliverables



DE-RP30-08CC40015  SECTION J 

OPERATION OF DUF6  ATTACHMENT J-X 

 

   

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

LIST OF  DELIVERABLES  

CLAUSE(S)/REMARKS 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

D-1 
Transition 

Operations Plan  

Within 90 Day Period after 

Notice to Proceed 
CO  Re: Section C.3.2 

D-2  

Cylinder 

Surveillance and 

Maintenance Plan 

Review the Existing approved 

Plan and either accept or revise 

the Plan. Submit to DOE within 

60 Days after Notice to Proceed 

CO 30 Days after Submittal 
Re: Section C.3.4.15 and 

C.6.1.1 

D-3 

Conversion Facilities 

Operations and 

Maintenance Plan 

60 Days after Notice to Proceed; 

update as needed thereafter 
CO 30 Days after Submittal Re: Section C.3.4.16 

D-4 

Readiness 

Assessment (RA) 

Plan 

60 Days after Notice to Proceed CO 30 Days after Submittal Re: Section C.3.4.17 

D-5 
Readiness 

Assessment Report 

Within 15business days prior to 

completion of the Transition 

Operations Phase 

CO 30 days after Submittal Re: Section C.3.4.17 

D-6 As-Built Drawings Annually by October 1. CO  Re: Section C.4.10 



DE-RP30-08CC40015  SECTION J 

OPERATION OF DUF6  ATTACHMENT J-X 

 

   

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

LIST OF  DELIVERABLES  

CLAUSE(S)/REMARKS 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

D-7 
Project Management 

Plan 
60 Days after Notice to Proceed CO 30 Days after Submittal 

Re: Section C.5.1.1 

 

If the proposed 

performance 

measurement system is 

not EVMS compliant, 

submit a plan which 

would demonstrate how 

this proposed system is 

EVMS compliant. 

Submit with proposal. 

D-8 

Regulatory and 

Permitting 

Management Plan 

60 Days after Notice to Proceed CO 30 Days after Submittal 

Re: Section C.5.3.1 

 

This includes preparation 

of any required NEPA 

documentation. 

D-9 
Quality Assurance 

Program (QAP) 

60 Days after Notice to Proceed; 

annual review and update as 

appropriate thereafter 

CO 30 Days after Submittal Re: Section C.5.4 

D-10 

Contractor  

Assurance System 

Description 

60 Days after Notice to Proceed; 

annual review and update as 

appropriate thereafter 

CO 30 Days after Submittal Re: Section C.5.4.2 

D-11 
Issues Management 

System 
60 Days after Notice to Proceed CO 30 Days after Submittal Re: Section C.5.4.3 



DE-RP30-08CC40015  SECTION J 

OPERATION OF DUF6  ATTACHMENT J-X 

 

   

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

LIST OF  DELIVERABLES  

CLAUSE(S)/REMARKS 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

D-12 
Issues Management 

System Reporting 

Within 60 Days of Notice to 

Proceed 
CO  Re: Section C.5.4.3 

D-13 
Conversion Product 

Management Plan 

60 Days after Notice to Proceed; 

revise whenever changes are 

made that effect product 

management thereafter 

CO 30 Days after Submittal Re: Section C.5.5 

D-14 
Waste Management 

Plan 

30 Days after Notice to Proceed; 

revise whenever changes are 

made that effect waste 

management thereafter 

CO 60 Days after Submittal 

Re: Section C.5.6.1 

 

Option to accept existing 

Plan or submit revised 

plan. 

D-15 

Integrated Safety 

Management System 

Plan 

60 Days after Notice to proceed; 

update as needed thereafter 
CO 30 Days after Submittal Re: Section C.5.7.2 

D-16 
Worker Safety and 

Health Program 

60 Days after Notice to Proceed; 

annual updates thereafter 
CO 30 Days after Submittal Re: Section C.5.7.5 



DE-RP30-08CC40015  SECTION J 

OPERATION OF DUF6  ATTACHMENT J-X 

 

   

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

LIST OF  DELIVERABLES  

CLAUSE(S)/REMARKS 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

D-17 

Documented Safety 

Analyses (DSA) 

including Technical 

Safety Requirements 

(TSR) 

Submit Annual Updates as 

Required  
CO 60 Days after Submittal 

Re: Section C.5.7.7 

 

The DSAs and TSRs in 

place at the time of 

transition will become 

the responsibility of the 

Contractor to update as 

necessary to meet the 

requirements of 10 CFR 

830. 

D-18 
Radiation Protection 

Program 

60 Days after Notice to Proceed; 

Significant Proposed Changes 

90 days prior to implementation 

and annual updates as necessary 

thereafter  

CO 30 Days after Submittal Re: Section C.5.8 

D-19 

Environmental 

Radiological 

Protection Program 

60 Days after Notice to Proceed; 

Significant Proposed Changes 

90 days prior to implementation 

and annual updates as necessary 

thereafter 

CO 30 Days after Submittal Re: Section C.5.8 

D-20 
Site Security Plan 

(Paducah) 

30 Days after Notice to Proceed; 

update annually or when 

significant changes occur 

thereafter 

CO 60 Days after Submittal Re: Section C.5.9.1 



DE-RP30-08CC40015  SECTION J 

OPERATION OF DUF6  ATTACHMENT J-X 

 

   

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

LIST OF  DELIVERABLES  

CLAUSE(S)/REMARKS 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

D-21 
Site Security Plan 

(Portsmouth) 

30 Days after Notice to Proceed; 

update annually or when 

significant changes occur 

thereafter  

CO 60 Days after Submittal Re: Section C.5.9.1 

D-22 

Nuclear Materials 

Control and 

Accountability Plan 

45 Days after Notice to Proceed; 

update as required thereafter 
CO 60 Days after Submittal Re: Section C.5.9.3 

D-23 

Site Emergency Plan 

(integrated with 

USEC per Contract 

clause C.5.10) 

60 Days after Contract Award   30 Days after Submittal 

Re: Section C.5.10.2 

 

Emergency Coordinator 

should be designated by 

Contractor. 

D-24 
Emergency Planning 

Hazard Survey 

Tri-annual updates or as major 

changes occur 
 30 Re: Section C.5.10.5 

D-25 

Emergency Planning 

Hazards 

Assessments 

(EPHAs) 

Tri-annual updates or as major 

changes occur 
 30 Days after Submittal Re: Section C.5.10.5 

D-26 

Site Integrated 

Emergency 

Readiness Assurance 

Plan (ERAP) 

Annual Update submitted by 

September 1
st
 

 30 Days after Submittal 

Re: Section C.5.10.6 

 

ERAP information for 

input into the Site 

Integrated ERAP. 



DE-RP30-08CC40015  SECTION J 

OPERATION OF DUF6  ATTACHMENT J-X 

 

   

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

LIST OF  DELIVERABLES  

CLAUSE(S)/REMARKS 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

D-27 

Site Integrated 

Continuity of 

Operations (COOP)  

60 Days after Contract Award 

with Annual Updates thereafter 
CO 

30  

Days after Submittal 

Re: Section C.5.10.7  

 

D-28 
Records 

Management Plan 

60 Days after Notice to Proceed; 

update as needed thereafter 
CO 30 Days after Submittal Re: Section C.5.11.1 

D-29 
List of all Electronic 

Information Systems 
Annually   Re: Section C.5.11.1 

D-30 
Records Disposition 

Plan 
60 Days after Notice to Proceed CO 30 Days after Submittal Re: Section C.5.11.1 

D-31 
Records Contract 

Closeout Plan  

90 days before the End of the 

Performance Period 
CO 30 Days after Submittal Re: Section C.5.11.3 

D-32 
Property 

Management Plan 
60 Days after Notice to Proceed  CO 30 Days after Submittal 

Re: Section C.5.12 .1 

 

 

D-33 

Report of Excess 

Property to 

GSAXcess 

As Required  
INFORMATION 

ONLY  
N/A 

Re: Section C.5.12.1 

 

D-34 

Report of Annual 

Physical Inventory 

Results 

Annually, by September 30  
INFORMATION 

ONLY 
N/A 

Re: Section C.5.12 .1 

 



DE-RP30-08CC40015  SECTION J 

OPERATION OF DUF6  ATTACHMENT J-X 

 

   

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

LIST OF  DELIVERABLES  

CLAUSE(S)/REMARKS 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

D-35 

Report of Loss, 

Damage, Destruction 

or Theft 

Per Occurrence  
INFORMATION 

ONLY 
N/A 

Re: Section C.5.12.1 

 

D-36 

Property Information 

Database System 

(PIDS) 

Annually, by December 1  
INFORMATION 

ONLY 
N/A 

Re: Section C.5.12.1 

 

D-37 

Personal Property 

Scorecard Plan – 

New Fiscal year 

Annually, by September 30 
INFORMATION 

ONLY 

30 Days After 

Submittal 

(Submitted to DOE-HQ 

for Approval) 

Re: Section C.5.12.1 

 

D-38 

Personal Property 

Scorecard Report – 

Past Fiscal Year 

Annually, by December 15 
INFORMATION 

ONLY 

30 Days After 

Submittal 

(Submitted to DOE-HQ 

for Approval) 

Re: Section C.5.12.1 

 

D-39 
Report of Sales and 

Exchanges 
Annually, by November 1 

INFORMATION 

ONLY 
N/A 

Re: Section C.5.12.1 

 

D-40 
Vehicle Fleet 

Reports 
As Required 

INFORMATION 

ONLY 
N/A 

Re: Section C.5.12.1 

 

D-41  

Property 

Management 

Business System 

Plans and Procedures 

As Required 
INFORMATION 

ONLY 
 Re: Section C.5.12.1 



DE-RP30-08CC40015  SECTION J 

OPERATION OF DUF6  ATTACHMENT J-X 

 

   

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

LIST OF  DELIVERABLES  

CLAUSE(S)/REMARKS 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

D-42 

Final Property 

Reports for 

Physically 

Completed or 

Terminated 

Contracts 

As Required 
INFORMATION 

ONLY 
 Re: Section C.5.12.1 

D-43 

Other Real Property 

Reporting –DOE 

Requested 

Information 

As Required DOE CRS Approval 7 Calendar Days 
Re: Section C.5.12.2.2 

 

D-44 

Maintenance 

Management 

Program 

90 Days after NTP DOE Approval 30 Days after Submittal Re: Section C.5.12.2.5 

D-45 

Facilities 

Information 

Management System 

(FIMS) Validation 

Annually DOE Approval N/A 
Re: Section C.5.12.2.6 

 

D-46 

FIMS Reporting 

(Recalculation of 

FIMS RPV, FY 

Deferred 

Maintenance, FY 

Actual Maintenance, 

FY FPRPC Data 

Elements) 

Annually DOE Approval N/A Re: Section C.5.12.2.6 
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OPERATION OF DUF6  ATTACHMENT J-X 

 

   

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

LIST OF  DELIVERABLES  

CLAUSE(S)/REMARKS 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

D-47 CAS Program 30 Days after NTP DOE Approval 30 Days Re: Section C.5.12.2.7 

D-48 

Ten Year 

Comprehensive Site 

Plan 

Annually 

DOE Certified Realty 

Specialist 

Concurrence 

Required 

7 Calendar Days 
Re: Section C.5.12.2.8 

 

D-49 
Site Sustainability 

Plan 
Annually DOE Approval TBD 

Re: Section C.5.12.2.9 

 

D-50 
Value Engineering 

Assessment 
TBD 

DOE Review and 

Information 
N/A Re: Section C.5.12.2.10 

D-51 

Records of Cylinder 

and Cylinder Yard 

Inspection and 

Maintenance 

As requested CO  Re: Section C.6.1.1 

D-52 

Cylinder Content 

Reports and 

Information 

As requested CO  Re: Section C 6.1.2 

D-53 

CID Software 

Configuration 

Management 

Procedure  

Update as needed CO  Re: Section C.6.1.2 



DE-RP30-08CC40015  SECTION J 

OPERATION OF DUF6  ATTACHMENT J-X 

 

   

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

LIST OF  DELIVERABLES  

CLAUSE(S)/REMARKS 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

D-54 
Contract Closeout 

Plan 

60 Day Prior to the End of the 

Period of Performance 
CO  Re: Section F.5 

D-XX 
CHRM Clause  

Deliverables 
RESERVED    

D-YYY  
Draft Contractor 

New Releases 

10 Days Prior to Planned Issue 

Date 
CO  Re: Section H.25 

D-YYY 

PAAA Compliance 

Plan and Reporting 

Process 

 For Information  Re: Section H.35 

D-YYY 

Joint Mutual 

Detailed Plan for 

Phase-In and Phase-

Out of Operations 

15 Days after Notice to Proceed CO  Re: Section H.36(b) 
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OPERATION OF DUF6  ATTACHMENT J-X 

 

   

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

LIST OF  DELIVERABLES  

CLAUSE(S)/REMARKS 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

D-YYY 

Records in 

accordance with the 

Section I Clause 

entitled, DEAR 

970.5204-3, Access 

to and Ownership of 

Records, in support 

of EEOICPA claims 

and the claim 

process under the 

EEOICPA. 

As Requested CO  

Re: Section H.47(a), 

H.47(b), H.47(c), 

H.47(d), H.47(e), 

H.47(f), H.47(g), 

H.47(h) and H.47(i) 

D-YYY GFS/I Request 
12 month advance projection is 

required 
CO 30 

Re: Section H.52(b)(1) 

 

D-YYY GFS/I Update 
Quarterly. Submit 30 days 

before end of Calendar Quarter. 
CO 30 Re: Section H.52(b)(2) 

D-YYY 

Project Controls 

System Description 

(PCSD) or Work 

Controls System 

Description (WCSD) 

During Contract Transition 

Period; non-EVMS system must 

be submitted within one month 

of Notice to proceed 

CO  Re: Section H.53.A.2 
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DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

LIST OF  DELIVERABLES  

CLAUSE(S)/REMARKS 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

D-YYY 

Initial Contract 

Performance 

Baseline for contract 

period up to Contract 

Award 

Within the Contract Transition 

Period 
CO  Re: Section H.53.B 

D-YYY 

Interim Contract 

Performance 

Baseline to Cover 

the first XX months 

of performance 

starting from Notice 

to Proceed  

Within the Contract Transition 

Period 
CO  Re: Section H.53.B 

D-YYY 

Detailed Plans for 

the Entire Contract 

Scope and Period of 

Performance. 

During the First XX Months 

after the Contract Transition 

Period 

CO  Re: Section H.53.B 

D-YYY 

Full Contract 

Performance 

Baseline for the Full 

Scope of the 

Contract 

During the First XX Months 

after the Contract Transition 

Period 

CO  Re: Section H.53.B 

D-YYY 

Monthly Status 

Reports on the 

Contract 

Performance 

Baseline 

Monthly CO  Re: Section H.53.B 
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DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

LIST OF  DELIVERABLES  

CLAUSE(S)/REMARKS 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

D-YYY 

Request for Contract 

Change Proposal (if 

change to contract 

scope is needed) 

Within 60 Days CO  Re: Section H.53.B 

D-YYY 

Proposed Changes to  

Contract 

Performance 

Baseline  

As Necessary CO  Re: Section H.53.B 

D-YYY 

Contractor’s 

Monthly 

Performance Report 

Monthly, No Later than the 8
th
 

Business Day Prior to the End 

of Each Calendar Month 

CO  Re: Section H.53.B 

D-YYY  

Employee Concerns 

Program 

Implementation Plan 

Within 90 Days of Notice to 

Proceed 
CO  Re: Section H.64 

D-YYY 
Privacy Act System 

of Records 
Annually CO  Re: Section H.68 

D-YYY 

Pre-Employment 

Investigative 

Screening  

Certification 

 CO  Re: Section H.69 

D-YYY Organization Chart 
As Promptly as Possible after 

Notice of Proceed 
For Information  Re: Section H.71(a) 
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DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

LIST OF  DELIVERABLES  

CLAUSE(S)/REMARKS 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

D-YYY 
Small Business 

Subcontracting Plan 
With proposal CO  Re: Section H.72 

D-YYY 
Legal Management 

Plan  

Within 60 Days of Notice to 

Proceed 
CO  Re: Section H.76(a) 

D-YYY Legal Budget Report 

Within 30 Days of the Period 

Covered by Each Annual Legal 

Budget 

CO  Re: Section H.76(a) 
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Attachment J-9 

 

Small Business Subcontracting Plan 

 

[To Be Added at Contract Award] 
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Attachment J-10 

 

Performance Guarantee Agreement 

[To Be Added at Contract Award] 
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Attachment J-11 

 

List of Acronyms 
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LIST OF ACRONYMS 

 

ACH Automatic Clearing House 

ACO Administrative Contracting Officer 

ACWP Actual Cost of Work Performed 

ACWS Actual Cost of Work Scheduled 

ADA 

ADR 

Americans with Disabilities Act 

Alternative Dispute Resolution 

AFL-CIO American Federation of Labor and Congress of Industrial Organizations 

ALARA As Low As Reasonably Achievable 

ANC Alaska Native Corporation 

ANSI American National Standards Institute 

AqHF Aqueous Hydrofluoric Acid 

ASME American Society of Mechanical Engineers 

ASTM 

B&R 

American Society for Testing and Materials 

Budget and Reporting 

BCWP Budgeted Cost of Work Performed 

BCWS Budgeted Cost of Work Scheduled 

Ben-Val Benefits Value 

BJC MEPP Bechtel Jacobs Multi-Employer Pension Plan 

BOE 

BPCS 

Basis of Estimate 

Basic Plant Control System 

BWCS 

CaF2 

Babcock and Wilcox Conversion Services 

Calcium Fluoride 

CAGE 

CAIRS 

Commercial and Government Entity 

Computerized Accident/Incident Reporting System 

CAIS Condition Assessment Information System 

CAS Cost Accounting Standards/Condition Assessment Survey 

CASB Cost Accounting Standards Board 

CBA Collective Bargaining Agreement 

CCR Central Contractor Registration 

CD Critical Decision 

CD-ROM Compact Disc – Read Only Memory 

CEP Cylinder Evacuation Plan 

CER Cylinder Evacuation Room 

CERCLA Comprehensive Environmental Response, Compensation, and Liability Act  

CFA Cognizant Federal Agency 

CFAO Cognizant Federal Agency Official 

CFR Code of Federal Regulation 

CID Cylinder Information Database 

CIP Compensation Increase Plan 

CLIN 

CMMS 

Contract Line Item Number 

Computerized Maintenance Management System 
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CO Contracting Officer 

COOP Continuity of Operations 

COR Contracting Officer’s Representative 

CPB 

CPIF 

Contract Performance Baseline 

Cost-Plus-Incentive-Fee 

CRADA Cooperative Research and Development Agreement 

CRD 

CRS 

CSCS 

CSY 

Confidential Restricted Data 

Certified realty Specialist 

Contract Security Classification Specification 

Cylinder Storage Yard 

CY 

D&B 

DAR 

DART 

Contract Year 

Dun and Bradstreet 

Document Acquisition Request 

Days Away, Restricted, or Transferred 

DB Defined Benefit 

DC Defined Contribution 

DCAA Defense Contract Audit Agency 

DCI Detailed Cost-Impact 

DCO Designated Contracting Officer 

D&D 

DEAR 

Decommissioning and Dismantlement 

Department of Energy Acquisition Regulation 

DGA 

DM 

DM&R 

DFF&O 

Dense Grade Aggregate 

Deferred Maintenance 

Deferred Maintenance and Repair 

Director’s Final Findings and Orders 

DNFSB Defense Nuclear Facilities Safety Board 

DOD Department of Defense 

DOE Department of Energy 

DOL  Department of Labor  

DPLH 

DSA 

Direct Productive Labor Hour 

Documented Safety Analysis 

DU Depleted Uranium 

DUF6 Depleted Uranium Hexafluoride 

DUNS Data Universal Numbering System 

EAC Estimate at Completion 

EAL Emergency Action Level 

EAR 

ECAS 

ECES 

ECI 

Export Administration Regulations 

Environmental Cost Analysis System 

Environmental Cost Element Structure 

Export Controlled Information 

ECP 

EEOC 

Employee Concerns Program 

Equal Employment Opportunity Commission 

EEOICPA Energy Employee Occupational Illness Compensation Program  

EFT Electronic Funds Transfer 

EIA Electronic Industries Alliance 
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EIS Environmental Impact Statement/Electronic Information System 

EM Environmental Management 

EMCBC Environmental Management Consolidated Business Center 

EOC Emergency Operations Center 

EPA Environmental Protection Agency 

EPCRA Emergency Planning and Community Right-to-Know Act of 1986 

EPEAT Electronic Product Environmental Assessment Tool 

EPHA Emergency Planning Hazards Assessment 

ERAP Emergency Readiness Assurance Plan 

ERISA Employee Retirement Income Security Act 

ERMS 

ERPP 

ES&H 

Electronic Records Management System 

Environmental Radiation Protection Program 

Environmental Safety and Health 

ESH&Q Environment, Safety, Health and Quality 

eSRS Electronic Subcontracting Reporting System 

ETC Estimate to Complete 

ETTP East Tennessee Technology Park, formerly Oak Ridge Gaseous Diffusion Plant 

EVMS Earned Value Management System 

FAC Federal Acquisition Circular 

FACTS Foreign Access Central Tracking System 

FAR Federal Acquisition Regulation 

FBP 

FCCOM 

FCL 

FCPA 

FDD 

Fluor-B&W Portsmouth LLC 

Facilities Capital Cost of Money 

Facility Clearance 

Federal Compensation Program Act 

Facility Design Description 

FDO Fee Determination Official 

FEMP Federal Energy Management Program 

FFP 

FFS 

FICA 

Firm-Fixed-Price 

Fluor Federal Services 

Federal Insurance Contributions Act 

FIMS Facilities Information Management System 

FIPS PUB Federal Information Processing Standards Publication 

FOB Free On Board 

FOCI Foreign Ownership Control or Influence 

FOGM 

FOIA 

Fuel, Oil, Gas and Maintenance 

Freedom of Information Act 

FPD Federal Project Director 

FR Facility Representative/Federal Register 

FRC 

FRPC 

FSO 

FTE 

FTR 

FUTA 

Federal Records Center 

Federal Real Property Council 

Facility Security Officer 

Full Time Equivalent 

Federal Travel Regulations 

Federal Unemployment Tax Act 
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FY Fiscal Year 

G&A General & Administrative 

GAO Government Accountability Office 

GDM General Dollar Magnitude 

GDP Gaseous Diffusion Plant 

GFP Government Furnished Property 

GFS/I Government Furnished Services and Items 

GPO Government Printing Office 

GSA General Services Administration 

HC Hazard Category 

HEPA High Efficiency Particulate Air 

HF Hydrogen Fluoride, Hydrofluoric Acid 

HQ Headquarters 

HTML 

HSPD-12 

Hyper Text Markup Language 

Homeland Security Presidential Directive-12 

HUBZone Historically Underutilized Business Zone 

IBR Integrated Baseline Review  

ICS Integrated Process Control 

IEEE Institute of Electrical and Electronics Engineers 

IIPS Interactive Industry Procurement System 

IP  Internet Protocol 

IPABS Integrated Accountability, and Budgeting System  

IPABS-IS Integrated Planning, Accountability, and Budgeting System Information Systems 

IPR 

IPT 

Independent Project Review 

Integrated Project Team 

IPv4 Internet Protocol Version 4 

IPv6 Internet Protocol Version 6 

IRC Internal Revenue Code 

IRM 

IRS 

Information Resources Management 

Internal Revenue Service 

ISMS Integrated Safety Management System 

ISR Individual Subcontractor Report 

ISS Independent Safety System 

IT Information Technology 

KF Potassium Fluoride 

KMP 

KOH 

Key Management Personnel 

Potassium Hydroxide 

LA 

LATA KY 

LDR 

Limited Area 

LATA Environmental Services of Kentucky LLC 

Land Disposal Restrictions 

LEU Low Enriched Uranium 

LEUF6 Low Enriched UF6 

LLC Limited Liability Company 

LLW Low Level Waste 

LPP Los Alamos Technical Associates/Parallax Portsmouth, LLC 
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LTD Limited 

M&O Managing and Operating 

MC&A 

MEPP 

Material Control and Accountability 

Multi-Employer Pension Plan 

MEWA Multiple Employer Welfare Arrangement 

MLLW Mixed Low-Level Waste 

MOA Memorandum of Agreement 

MSDS Material Safety Data Sheet 

MT Metric Ton 

MTMC Military Traffic Management Command 

NaF Sodium Fluoride 

NAICS North American Industry Classification System 

NARA 

NASA 

National Archives and Records Administration 

National Aeronautics and Space Administration 

NDA Non-destructive Assay 

NEPA National Environmental Policy Act 

NIH National Institutes of Health  

NIOSH 

NLRB 

National Institute of Occupational Safety ad Health 

National Labor Relations Board  

NMC&A Nuclear Materials Control and Accountability 

NNSA National Nuclear Security Administration 

NOAV Notice of Alleged Violation 

NOV Notice of Violation 

NQA Nuclear Quality Assurance 

NRC Nuclear Regulatory Commission 

NTP 

NSI 

NSO 

Notice to Proceed 

National Security Information 

Nuclear Support Office 

NTS Nevada Test Site 

NTS Non-Compliance Tracking System 

NUF6 Normal UF6 

O&M Operations and Maintenance 

OAM 

OATELS 

Operations Activity Manager 

Office of Apprenticeship Training, Employer and Labor Services 

ODFSA 

ODSA 

OEPA 

Officially designated Federal Security Authority 

Officially Designated Security Authority 

Ohio Environmental Protection Agency 

OFAC Office of Foreign Assets Control 

OFCCP Office of Federal Contract Compliance Program 

OLMS Office of Labor-Management Standards 

OMB Office of Management and Budget 

OPSEC 

ORCA 

Operational Security 

Online Representations and Certifications Application 

ORFSC 

ORPS 

Oak Ridge Financial Service Center 

Occurrence Reporting and Processing System 
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ORR Operational Readiness Review 

OSHA Occupational Safety and Health Administration 

OTSP Operations Transition and Start-Up Plan 

OUO Official Use Only 

PC Performance Category 

P. L. Public Law 

PAAA Price Anderson Amendment Act 

PACE Paper, Allied-Industrial, Chemical, and Energy Workers International Union 

PAD Paducah Gaseous Diffusion Plant 

PCB Polychlorinated Biphenyl 

PCSD 

PDF 

Project Controls System Description 

Portable Document Format 

PDSAs Preliminary Documented Safety Analyses 

PEIS Programmatic Environmental Impact Statement 

PEMP Performance Evaluation and Management Plan 

PGDP Paducah Gaseous Diffusion Plant 

PIDS Property Information Database System  

PM Bureau of Political-Military Affairs 

PMB Performance Measurement Baseline 

PMP 

PORTS 

Pension Management Plan 

Portsmouth Gaseous Diffusion Plant 

PPA Pollution Prevention Act of 1990/Pension Protection Act of 2006 

PPIRS Past Performance Information Retrieval System 

PPPO Portsmouth Paducah Project Office 

PQAP Project Quality Assurance Plan 

PRB Post-Retirement Benefits 

PRS Paducah Remediation Services, LLC 

PWS Performance Work Statement 

QA Quality Assurance 

QAP Quality Assurance Program 

QCAR Quarterly Critical Analysis Report 

QIP 

RA 

Quality Implementation Plan 

Readiness Assessment 

RCRA Resource Conservation and Recovery Act 

RFP Request For Proposal 

RMFO 

RMP 

Record Management Field Officer 

Risk Management Plan 

ROD Record of Decision 

RPP 

RPV 

RV 

Radiation Protection Program 

Replacement Plant Value 

Relative Value 

SA Supplemental Analysis 

SAM 

SAP 

SCI 

System for Award Management 

Special Access Program 

Sensitive Compartmented Information 
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SDDC 

SEB 

SERT 

SF 

Surface Deployment and Distribution Command 

Source Evaluation Board 

Secure Electronic Records Transfer 

Standard Form 

SFFAS 

S&M 

Statement of Federal Financial Accounting Standards 

Surveillance and Maintenance 

S/RID Standards/Requirements Identifications Document 

S&S 

SBA 

Safeguards and Security 

Small Business Administration 

SCA Service Contract Act 

SCMC 

SDB 

Supply Chain Management Center 

Small Disadvantaged Business 

SDD System Design Description 

SIC Standard Industrial Classification 

SIR 

SNM 

Self-Insured Retention 

Special Nuclear Material 

SOW Statement of Work 

SPE 

SRD 

Senior Procurement Executive 

System Requirements Document 

SS SSC Safety Significant Systems, Structures, Components 

SSO Source Selection Official 

SSOR Safety System Oversight Representative 

SSP 

SSR 

Site Security Plan 

Summary Subcontractor Report 

SS SSCs Safety-Significant Systems, Structures, Components 

SST Swift & Staley Team 

SUTA State Unemployment Tax Authority 

SWMU Solid Waste Management Unit  

TBD To Be Determined 

TEC Total Estimated Cost 

TIN Taxpayer Identification Number 

TOP 

TPC 

Transition Operations Phase/Transition Operations Plan 

Total Project Cost 

TPMC Theta Pro2Serve Management Company 

TRC 

TRU 

Total Recordable Case 

Transuranic 

TSCA Toxic Substances Control Act 

TSR Technical Safety Requirements 

TYSP 

U 

Ten Year Site Plan 

Uranium 
235

U Uranium 235 Isotope  

UCI 

UCNI 

Unclassified Controlled Information 

Unclassified Controlled Nuclear Information  

UDS Uranium Disposition Services, LLC 

UF6 Uranium Hexafluoride (synonymous with normal UF6) 
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UO2F2 Uranyl Fluoride 

UOx Uranium Oxide Mixture 

USC United States Code 

USDA United States Department of Agriculture 

USEPA United States Environmental Protection Agency 

USEC United States Enrichment Corporation 

USW United Steel Workers 

VE 

VECP 

Value Engineering 

Value Engineering Change Proposal 

VIPERS 

WAC 

Vendor Inquiry Payment Electronic Reporting System 

Waste Acceptance Criteria 

WBS Work Breakdown Structure 

WCSD 

WEMS 

WFIS 

Work Control System Description 

Wastren Energx Mission Support LLC 

Work Force Information System 

WS&H Worker Safety and Health 

WSAP Worker Substance Abuse Program 

WSHP Worker Safety and Health Program 

WSS Work Smart Standards 

YTD Year-to-Date 
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Attachment J-13 

 

Contract Security Classification Specification (CSCS) Form 


